



AD-26549

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 1

**SUPPLY, DELIVERY, INSTALLATION AND TESTING OF VARIOUS MULTI STAGE RICE MILLS
 Negotiated Procurement – Two Failed Biddings
 (PHilMech-RCEF-24-04-19-NP)**

This **Supplemental/Bid Bulletin No. 1** is being issued to clarify, amend and supplement provisions in the Bidding Documents.

A. ISSUES AND CONCERNS DURING THE PRE-BID CONFERENCE

1. <i>Issue / Proposal: Request that the similar contract for the SLCC requirement shall refer to the any contract for the supply and delivery of agricultural machines.</i>						
Action Taken/Reply: Request/proposal is granted. SLCC requirement is amended.						
	FROM			TO		
Invitation to Bid	2. The PHilMech now invites bids from eligible bidders for the SUPPLY, DELIVERY, INSTALLATION AND TESTING OF VARIOUS MULTI STAGE RICE MILLS. Delivery of the GOODS is required within Two Hundred (200) calendar days from receipt of the Notice to Proceed. Bidders should have completed within ten (10) years from the date of submission and receipt of bids a contract similar to the project. For this purpose, a similar contract shall refer to any contract for the Supply, Delivery, Installation and Testing of Rice Mills or Recirculating Grain Dryers.			2. The PHilMech now invites bids from eligible bidders for the SUPPLY, DELIVERY, INSTALLATION AND TESTING OF VARIOUS MULTI STAGE RICE MILLS. Delivery of the GOODS is required within Two Hundred (200) calendar days from receipt of the Notice to Proceed. Bidders should have completed within ten (10) years from the date of submission and receipt of bids a contract similar to the project. For this purpose, a similar contract shall refer to any contract for the Supply and Delivery of Various Agricultural Machines.		
2. <i>Issue / Proposal: Request for the disaggregation of contract lots.</i>						
Action Taken/Reply: Request/proposal is granted. Lot assignment is amended.						
	FROM			TO		
Invitation To Bid	LOT NO.	PROJECT TITLE	ABC (PhP)	LOT NO.	PROJECT TITLE	ABC (PhP)
Schedule of Requirements		Supply, Delivery, Installation, and Testing of 5 units 1.5tph Multi Stage Rice Mill for Regions IVB, V, VI & VIII	63,300,000.00	1	Supply, Delivery, Installation, and Testing of 2 units 1.5tph Multi Stage Rice Mill for Region IVB	25,400,000.00
				2	Supply, Delivery, Installation, and Testing of 1 unit 1.5tph Multi Stage Rice Mill for Region V	12,500,000.00

Main Office: CLSU, Science City of Muñoz, Nueva Ecija, Philippines
 Mobile Nos.: (+63) 917-800-4526/ (+63) 917-813-0852


Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City




		3	Supply, Delivery, Installation, and Testing of 1 unit 1.5tph Multi Stage Rice Mill for Region VI	12,700,000.00
		4	Supply, Delivery, Installation, and Testing of 1 unit 1.5tph Multi Stage Rice Mill for Region VIII	12,700,000.00
3. Issue / Proposal: Request that the 50% partial payment could be claimed upon arrival at the supplier's warehouse. Action Taken/Reply: Terms of payment is retained. The 50% partial payment would be claimed upon delivery and inspection onsite (recipient's site).				


Issued this 20th day of May 2024 in the Science City of Muñoz, Nueva Ecija, Philippines.

Reviewed and approved by:


NELSON C. SANTIAGO, Ph.D.
Chairperson, Bids and Awards Committee


RAYMUND JOSEPH P. MACARANAS
Vice Chairperson


JERRY F. AVELLANOZA
Regular Member


DONALD V. MATEO
Technical Member


BENNY P. RODEROS
End-User/Provisional Member

CONFORMED: _____
Bidders Name: _____
Date Received: _____