

# PURCHASE ORDER

Republic of the Philippines

Department of Agriculture

**PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHiMech)**

(formerly Bureau of Postharvest Research & Extension)

Science City of Muñoz, Nueva Ecija

Supplier: **DKSH TECHNOLOGY PHILIPPINES, INC.**  
Address: 5/F, BT&T Ctr.20 E. Rodriguez Jr.Ave., Libis, Quezon City  
TIN:

**P.O. No. 603**

Date: April 4, 2013

Mode of Procurement: *direct contracting*

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein

Place of Delivery: PHiMech, CLSU Cmpd., Science City of Muñoz, N.E.

Delivery Term: for delivery

Date of Delivery: 5-6 weeks upon receipt of P.O.

Payment Term: 30 days

Stock No.	Units	Description	Quantity	Unit Cost	Amount
	unit	G1316A Thermostated Column Compartment Delivery and installation included Upgrade of Chemstation software and firmware free of charge x-x-x-x-x-x-x-x-x-x-x-x	1	363,813.12	363,813.12
				-5% EVAT	16,241.66
				-1% EWT	3,248.33
					<u>344,323.13</u>
		PR 13-02-G-10 LSD - CO 2013			

(Total Amount in Words) : Three hundred sixty three thousand eight hundred thirteen pesos & 12/100 only

**P 363,813.12**

In case of failure to make the full delivery within the time specified above a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:

\_\_\_\_\_  
\_\_\_\_\_  
Date

Very truly yours,

**ARNEL RAMIR M. APAGA**

Authorized Official

Funds Available

**RONALDO SEBASTIAN R. REYES**

Chief, Finance Division

OS No.

Amount:

*309-106-13-04-10*

*363.813.12*

*000*

*286*