PURCHASE ORDER

Republic of the Philippines
Department of Agriculture

PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHIIMech)

(formerly Bureau of Postharvest Research & Extension)

Science City of Muñoz, Nueva Ecija

Supplier:	r: PHILAB INDUSTRIES, INC.				P.O. No. 739			
	ss: 7487 Bagtikan St., San Antonio Village, Makati Cit				Date: April 4, 2013			
TIN:					Mode of Procurement:direct contracting			
Gentleme	n:							
Plea	se furn	ish this office the following	artices subject to the terr	ns and con	ditions con	tained herein		
Place of Delivery: PHilMech, CLSU Cmpd., Science City of Muñoz, N.E.					Delivery Term: for delivery			
Date of Delivery: 7 days upon receipt of P.C				_ _	Payment Term: 30 days			
Stock No.			cription		Quantity	Unit Cost	Amount	
	box	Ochratest Immuno A	ffinity Column		6	22,500.00	135,000.00	
		Vicam Cat. # 13012	-			-5% EVAT	6,026.79	
		25/box				-1% EWT	1,205.36	
		x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-	(127,767.85	
							,	
					}			
		PR 13-06-A-123						
		LSD - KE19						
						ļ		
(Total Amount in Words): One hundred thirty five thousand pesos only						Р	135,000.00	
In case of failure to make the full delivery within the time specified above a penalty of one-tenth								
(1/10) of one percent for every day of delay shall be imposed.								
,		•	•			_		
Very truly yours								
the state of the s								
Conforme	:		ARNEL RAMIR M. APAGA					
						Authorized Of	ficial	
							Am	
		Date						
Funds Av	ailable							
	r P	~						
RONAL	.DO SI	EBASTIAN R. REYES	OS No.	209-2	204-13-	06.46		
Chief, Finance Division			Amount:		135.0			
٠								