

**PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHiMech)**  
 (formerly Bureau of Postharvest Research & Extension)  
 Science City of Muñoz, Nueva Ecija

**JOB ORDER**

**J.O No.: 636**

Date: December 10, 2014

P R No.: 14-11-F-993

ACCOUNT CHARGE: D08

**SUPPLIER'S NAME: MOLAVE TRADING INC.**  
**ADDRESS: ACERO Bldg., 891 E. Delos Santos Ave., Quezon City**

Please deliver to / / PHiMech, Liaison Office / x / PHiMech, Muñoz, N.E  
 ATI Bldg.


PARTICULARS	LABOR COST	MATERIAL COST	TOTAL COST
Supply of labor and materials for the Evaluation and Installation of Motor Blower for one (1) unit Labconco Protector Fumehood with S/N: 10072833			79,709.00
1 unit P/N: 1201800 Motor Blower 3/4 HPEP 5' & 6', 115V/230V Service Charge			36,251.00
x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x			115,960.00
		-5% EVAT	5,176.79
		-2% EWT	2,070.71
			108,712.50
<i>209.101.14.12.6210</i>			

**Total Cost (in words): One hundred fifteen thousand nine hundred sixty pesos only** **115,960.00**

**TERMS OF PAYMENT: 30 days upon delivery; acceptance** **DELIVERY PERIOD: 60 days upon receipt of J.O.**

**Warranty:** **OTHER TERMS:**

**PENALTY CLAUSE**  
 A penalty of 1/10 of 1% of the total amount on the face of this Job Order (JO) shall be deducted for each day of delay in the delivery. Partial delivery if accepted shall not be deemed a waiver of this clause and penalty computation shall be based on undelivered items/services.  
 CONFORME: \_\_\_\_\_

Funds Availability	Recommending Approval	Approved
 <b>RONALDO SEBASTIAN R. REYES</b> Division Chief, FD	 <b>RAUL R. PAZ</b> Acting Director III	 <b>REX L. BINGABING</b> Director IV