## PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHIIMech)

(formerly Bureau of Postharvest Research & Extension) Science City of Muñoz, Nueva Ecija

## JOB ORDER

J.O No.: 635

Date: December 9, 2014

PRNo .:

ACCOUNT CHARGE:

SUPPLIER'S NAME:

ROLLMASTER MACHINERY & INDUSTRIAL SERVICES CORPORATION

ADDRESS:

#23 Maremil Subd. Landayan San Perdo Laguna

Please deliver to / / PHilMech, Liaison Office

/x / PHilMech , Muñoz, N.E.

ATI Bldg.

PARTICULARS	LABOR	MATERIAL COST	TOTAL COST
Supply of Labor and Materials for the Fabrication of the Village Level Ricemill (Improvement of the first prototype design) based on the technical specifications and the attached AutoCad drawing:		-5% EVAT -2% EWT	180,000.00 8,035.71 3,214.29
Hulling component: Impeller type huller Polishing component: hexagonal screen huller with counter flow auger Power supply: for impeller huller: 3hp electric motor (USA),			168,750.00
single phase, 220 volts, for polisherL 5hp electric motor (USA), single phase, 220 volts.		339	
x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x			
209-00000213-15-03-11	*		
Total Cost (in words): One hundred eighty thousand pesos only			190 000 00

Total Cost	(in words)	: One hundred	eighty	thousand	pesos	onh

180,000.00

TERMS OF PAYMENT: upon delivery; acceptance

DELIVERY PERIOD: 30 days upon receipt of J.O.

Warranty:

OTHER TERMS:

## PENALTY CLAUSE

A penalty of 1/10 of 1% of the total amount on the face of this Job Order (JC) shall be deducted for each day of delay in the delivery. Partial delivery if accepted shall not be deemed a waiver of this clause and penalty computation shall be based on undelivered items/services.

CONFORME: VINCIUID

Funds Availability

Recommending Approval

Approved

RONALDO SEBASTIAN R. REYES

Division Chief, FD

cting Director (()

REX L. BINGABING

Director IV