

**PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)**  
(formerly Bureau of Postharvest Research & Extension)

Science City of Muñoz, Nueva Ecija

**JOB ORDER**

**J.O No.: 576.a**

Date: August 19, 2015

PR No.: 15-08-F-783

ACCOUNT CHARGE: TM10

SUPPLIER'S NAME: **MAY'S ORGANIC GARDEN & RESTAURANT**  
ADDRESS: Bacolod City

Please deliver to / / PHilMech, Liaison Office / / PHilMech, Muñoz, N.E  
ATI Bldg.

| PARTICULARS   | LABOR COST | MATERIAL COST               | TOTAL COST   |
|---|------------|-----------------------------|--|
| <p><b>Food, Accommodation and Venue for the Conduct of the Training Course on Mechanization and Postharvest Technologies for Organic Coffee.</b></p> <p>Date: August 31 to September 04, 2015<br/>No. Of Participants: 45 pax<br/>X-X-X-X-X-X-X-X-X-X-X-X-X-X-X-X</p> <p align="center">209-01101101-15-09-3775</p> |            | <p>-5% EVAT<br/>-2% EWT</p> | <p><del>215,250.00</del><br/><del>9,609.00</del><br/><del>3,843.75</del><br/><del>205,640.63</del></p> |

210,000.00  
9,375.00  
3,750.00  
200,625.00

Total Cost (in words): two hundred fifteen thousand two hundred fifty pesos and 00/100 ~~215,250.00~~

200,625.00

|                           |                  |
|---------------------------|------------------|
| TERMS OF PAYMENT: 30 days | DELIVERY PERIOD: |
| Warranty:                 | OTHER TERMS:     |

**PENALTY CLAUSE**  
A penalty of 1/10 of 1% of the total amount on the face of this Job Order (JO) shall be deducted for each day of delay in the delivery. Partial delivery if accepted shall not be deemed a waiver of this clause and penalty computation shall be based on undelivered items/services.

CONFORME: \_\_\_\_\_

| Funds Availability  | Recommending Approval  | Approved  |
|---|--|---|
| <p><i>Ronald</i><br/><b>RONALDO SEBASTIAN R. REYES</b><br/>Division Chief, FD</p> | <p><i>Raul Paz</i><br/><b>RAUL R. PAZ</b><br/>Director III</p> | <p><i>Rex Bingabing</i><br/><b>REX L. BINGABING</b><br/>Director IV</p> |