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INVITATION TO BID

Supply, Delivery and Testing of Rice Combine Harvesters

(PHilMech-RCEF-20-06-07)

1. The Philippine Center for Postharvest Development and Mechanization (PHilMech) through its FY 2019 & FY
2020 Rice Competitive Enhancement Fund (RCEF) intends to apply the below-specified amounts, being the
Approved Budget for the Contract (ABC) for each lot, as indicated herein to payments under the contract for the
Supply, Delivery and Testing of Rice Combine Harvesters. Bids received in excess of the ABC of each Lot shall be
automatically rejected during Bid opening.

LOT PROJECT ABC FUND COST OF BIDDING
REFERENCE PROJECT TITLE SOURCE DOCUMENTS
NO. NO. (PhP) (PhP)
1 PHilMech-RCEF- | Supply, Delivery and Testing of 51 Units FY 2019-
20-06-07-01 | Rice Combine Harvesters for Region | $3463.000.00 RCEF 1500
2 PHilMech-RCEF- | Supply, Delivery and Testing of 51 Units FY 2019-
20-06-07-02 Rice Combine Harvesters for Regions Il & | 92,463,000.00 15,000.00
CAR RCEF
3 PHilMech-RCEF- | Supply, Delivery and Testing of 66 Units FY 2019-
20-06-07-03 | Rice Combine Harvesters for Region l1l i ki RCEF AEe0e
4 PHilMech-RCEF- | Supply, Delivery and Testing of 52 Units FY 2019-
20-06-07-04 Rice Combine Harvesters for Region IV 94,276,000.00 RCEF 1500000
5 PHilMech-RCEF- | Supply, Delivery and Testing of 45 Units FY 2019-
20-06-07-05 | Rice Combine Harvesters for Region V A RCEF 15.000.00
6 PHilMech-RCEF- | Supply, Delivery and Testing of 68 Units FY 2019-
20-06-07-06 Rice Combine Harvesters for Region VI 123,284,000.00 RCEF 15,000.00
7 PHilMech-RCEF- | Supply, Delivery and Testing of 8 Units FY 2019-
20-06-07-07 | Rice Combine Harvesters for Regionvil | 1+504000.00 RCEF il
8 PHilMech-RCEF- | Supply, Delivery and Testing of 26 Units FY 2019-
20-06-07-08 | Rice Combine Harvesters for Region Vil | :138,000.00 RCEF R0
9 PHilMech-RCEF- | Supply, Delivery and Testing of 16 Units FY 2019-
20-06-07-09 Rice Combine Harvesters for Region IX 29,008,000.00 RCEF 10,000.00
10 PHilMech-RCEF- | Supply, Delivery and Testing of 19 Units FY 2019-
20-06-07-10 Rice Combine Harvesters for Region X g RCEF A A0
11 PHilMech-RCEF- | Supply, Delivery and Testing of 21 Units FY 2019-
20-06-07-11 | Rice Combine Harvesters for Region X | >5:073,000.00 RCEF 10,090.00
12 PHilMech-RCEF- | Supply, Delivery and Testing of 29 Units FY 2019-
20-06-07-12 | Rice Combine Harvesters for Region X1i | 52>/ 7/000.00 RCEF w0
13 PHilMech-RCEF- | Supply, Delivery and Testing of 20 Units FY 2019
20-06-07-13 Rice Combine Harvesters for Region | 36,260,000.00 " | 10,000.00
CARAGA RCEF
14 PHilMech-RCEF- | Supply, Delivery and Testing of 73 Units FY 2020-
20-06-07-14 | Rice Combine Harvesters for Region | 132,549,000.00 RCEF 108000
15 PHilMech-RCEF- | Supply, Delivery and Testing of 82 Units FY 2
20-06-07-15 Rice Combine Harvesters for Region II & | 148,666,000.00 RCEF et 15,000.00
CAR
16 PHilMech-RCEF- | Supply, Delivery and Testing of 62 Units FY 2020-
20-06-07-16 Rice Combine Harvesters for Region I1I 112,406,000.00 RCEF 15,000.00
17, PHilMech-RCEF- | Supply, Delivery and Testing of 51 Units
20-06-07-17 Ri((:iel Combine Harvesters for Region IV-A | 92,463,000.00 g\(;EF 2020- | 15 000.00
and IV-
18 PHilMech-RCEF- | Supply, Delivery and Testing of 43 Units FY 2020-
20-06-07-18___| Rice Combine Harvesters for Region V 77:95%,000.00 RCEF 15,000.00
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19 PHilMech-RCEF- | Supply, Delivery and Testing of 29 Units FY 2020-
20-06-07-19 Rice Combine Harvesters for Region VI 54,577,000.00 RCEF 15, Ei0
20 PHilMech-RCEF- | Supply, Delivery and Testing of 8 Units FY 2020-
20-06-07-20 Rice Combine Harvesters for Region VII 1308 H00.00, RCEF 0010
21 PHilMech-RCEF- | Supply, Delivery and Testing of 64 Units FY  2020-
20-06-07-21 | Rice Combine Harvesters for Regionvil | 116:032,000.00 RCEF 15,000.00
22 PHilMech-RCEF- | Supply, Delivery and Testing of 30 Units FY 2020-
20-06-07-22 | Rice Combine Harvesters for Region IX 24,390,00040 RCEF i
23 PHilMech-RCEF- | Supply, Delivery and Testing of 30 Units FY 2020-
20-06-07-23 Rice Combine Harvesters for Region X SO 0000 RCEF 150000
24 PHilMech-RCEF- | Supply, Delivery and Testing of 20 Units FY 2020-
20-06-07-24 Rice Combine Harvesters for Region XI 36,260,000.00 RCEF 12
25 PHilMech-RCEF- | Supply, Delivery and Testing of 41 Units FY 2020-
20-06-07-25 | Rice Combine Harvesters for Region X1l | / +355:000.00 RCEF i
26 PHilMech-RCEF- | Supply, Delivery and Testing of 17 Units FY 2020-
20-06-07-27 Rice Combine Harvesters for Region | 30,821,000.00 RCEF 15,000.00
CARAGA
All Lots 1,852,886,000.00 75,000.00

2. The Philippine Center for Postharvest Development and Mechanization now invites bids from eligible bidders for
the Supply, Delivery and Testing of Rice Combine Harvesters (PHilMech-RCEF-20-06-07). Delivery of the
GOODS is required within One Hundred Twenty (120) calendar days from receipt of the Notice to Proceed. Bidders
should have completed within ten (10) years from the date of submission and receipt of bids a contract similar to
the project. The description of an eligible Bidder is contained in the Bidding Documents particularly in Section II -
Instruction to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criteria as

specified in the 2016 Revised Implementing Rules and Regulations (IRR-A) of Republic Act 9184 (RA. 9184),
otherwise known as the “Government Procurement Reform Act”.
Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty
percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or
organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens,
pursuant to RA 5183

4. Interested Bidders may obtain further information from the Philippine Center for Postharvest Development and
Mechanization and inspect the Bidding Documents at the address given below from 8:00 am to 5:00 pm.

5. A complete set of Bidding Documents may be acquired by interested Bidders on July 2-July 24, 2020 from the address
below upon payment of the applicable fee for the Bidding Documents as stated above or PhP 75,000.00 for all lots
pursuant to the latest Guidelines issued by the GPPB.

It may also be downloaded free of charge from the website of the Philippine Government Procurement System
(PhilGEPS) and the website of the Procuring Entity provided that Bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their Bids.

6. The Philippine Center for Postharvest Development and Mechanization will hold a Pre-Bid Conference on July
10, 2020; 1:30PM at the Auditorium, PHilMech Main Office, Science City of Muiioz, Nueva Ecija, which shall be
open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat at the address below on or before July 24, 2020; 10:00AM. All Bids
must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18.
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Bid opening shall be on July 24, 2020; 10:00AM at the Auditorium, PHilMech Main Office, Science City of Mufioz,

Nueva Ecija. Bids will be opened in the presence of the Bidders’ representatives who choose to attend at the address
below. Late Bids shall not be accepted.

8. The Philippine Center for Postharvest Development and Mechanization reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with
Section 41 of RA9184 and its IRR without thereby incurring any liability to the affected bidders or bidders.

9. In observance with the Inter-Agency Task Force (IATF) for the Management of Emerging Infectious Diseases protocol

on social distancing, only one (1) designated / authorized representative per company shall be allowed to
participate and/or attend in the conduct of the bidding activities.

10. For further information, please refer to:
The BAC Secretariat,

PHilMech Bids and Awards Committee \
Tel. Nos. (044) 4560-287 loc. 270/272 1
E-mail: philmech_bac@yahoo.com.ph \ ‘
AULR. PAZ
BAC Chairgers
Ll
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