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INVITATION TO BID FOR 

 

SUPPLY, DELIVERY AND TESTING OF MECHANICAL RICE TRANSPLANTERS 
(PHilMech-RCEF-21-04-06) 

 

   

1. The Philippine Center for Postharvest Development and Mechanization (PHilMech) through its FY 2019, FY 

2020 and FY 2021 Rice Competitive Enhancement Fund (RCEF) intends to apply the below-specified amounts, 

being the Approved Budget for the Contract (ABC) for each lot, as indicated herein to payments under the contract 

for the SUPPLY, DELIVERY AND TESTING OF MECHANICAL RICE TRANSPLANTERS. Bids 

received in excess of the ABC of each Lot shall be automatically rejected during Bid opening. 

 

LOT 

NO. 

PROJECT 

REFERENCE 

NO. 

PROJECT TITLE 
ABC 

(PhP) 

FUND 

SOURC

E 

COST OF 

BIDDING 

DOCUMENT

S 

(PhP) 

1 

PHilMech-

RCEF-21-04-

06-01 

Supply, Delivery and Testing of 15 units 

Walk-Behind Type Mechanical Rice 

Transplanters for Luzon (Regions II, III, IV-A, 

IV-B and V) 

5,646,375.00 
RCEF 

2019 
5,000.00 

2 

PHilMech-

RCEF-21-04-

06-02 

Supply, Delivery and Testing of 7 units Walk-

Behind Type Mechanical Rice Transplanters 

for Visayas (Regions VI,VII & VIII) 

2,634,975.00 
RCEF 

2019 
2,000.00 

3 

PHilMech-

RCEF-21-04-

06-03 

Supply, Delivery and Testing of 10 units 

Walk-Behind Type Mechanical Rice 

Transplanters for Mindanao (Regions IX, XI, 

XII & CARAGA) 

3,764,250.00 
RCEF 

2019 
3,000.00 

4 

PHilMech-

RCEF-21-04-

06-04 

Supply, Delivery and Testing of 8 units Walk-

Behind Type Mechanical Rice Transplanters 

for Luzon (Regions II, III, IV-A, IV-B and V) 

3,011,400.00 
RCEF 

2020 
4,000.00 

5 

PHilMech-

RCEF-21-04-

06-05 

Supply, Delivery and Testing of 3 units Walk-

Behind Type Mechanical Rice Transplanters 

for Visayas (Regions VI,VII & VIII) 

1,129,275.00 
RCEF 

2020 
2,000.00 

6 

PHilMech-

RCEF-21-04-

06-06 

Supply, Delivery and Testing of 9 units Walk-

Behind Type Mechanical Rice Transplanters 

for Mindanao (Regions IX, X, XI & XII) 

3,387,825.00 
RCEF 

2020 
4,000.00 

7 

PHilMech-

RCEF-21-04-

06-07 

Supply, Delivery and Testing of 65 units 

Walk-Behind Type Mechanical Rice 

Transplanters for Luzon (Regions CAR, I, II, 

IV-A, IV-B and V) 

24,467,625.00 
RCEF 

2021 
10,000.00 

8 

PHilMech-

RCEF-21-04-

06-08 

Supply, Delivery and Testing of 90 units 

Walk-Behind Type Mechanical Rice 

Transplanters for Visayas (Regions VI, VII & 

VIII) 

33,878,250.00 
RCEF 

2021 
15,000.00 

9 

PHilMech-

RCEF-21-04-

06-09 

Supply, Delivery and Testing of 74 units 

Walk-Behind Type Mechanical Rice 

Transplanters for Mindanao (Regions IX, X, 

XI, XII, CARAGA & BARMM) 

27,855,450.00 
RCEF 

2021 
10,000.00 
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10 

PHilMech-

RCEF-21-04-

06-10 

Supply, Delivery and Testing of 12 units 

Riding  Type Mechanical Rice Transplanters 

for Luzon (Regions II, III, IV-B and V) 

16,500,000.00 
RCEF 

2019 
5,000.00 

11 

PHilMech-

RCEF-21-04-

06-11 

Supply, Delivery and Testing of 11 units 

Riding Type Mechanical Rice Transplanters 

for Visayas (Regions VI, VII & VIII) 

15,125,000.00 
RCEF 

2019 
5,000.00 

12 

PHilMech-

RCEF-21-04-

06-12 

Supply, Delivery and Testing of 9 units Riding 

Type Mechanical Rice Transplanters for 

Mindanao (Regions XI, XII & CARAGA) 

12,375,000.00 
RCEF 

2019 
5,000.00 

13 

PHilMech-

RCEF-21-04-

06-13 

Supply, Delivery and Testing of 8 units Riding 

Type Mechanical Rice Transplanters for 

Luzon (Regions II, III, IV-B and V) 

11,000,000.00 
RCEF 

2020 
5,000.00 

14 
PHilMech-

RCEF-21-04-

06-14 

Supply, Delivery and Testing of 6 units Riding 

Type Mechanical Rice Transplanters for 

Visayas (Regions VI, VII & VIII) 

8,250,000.00 
RCEF 

2020 
5,000.00 

15 
PHilMech-

RCEF-21-04-

06-15 

Supply, Delivery and Testing of 5 units Riding 

Type Mechanical Rice Transplanters for 

Mindanao (Regions XI & XII) 

6,875,000.00 
RCEF 

2020 
5,000.00 

16 PHilMech-

RCEF-21-04-

06-16 

Supply, Delivery and Testing of 25 units 

Riding Type Mechanical Rice Transplanters 

for Luzon (Regions I, II, III, IV-A, IV-B and 

V) 

34,375,000.00 
RCEF 

2021 
15,000.00 

17 
PHilMech-

RCEF-21-04-

06-17 

Supply, Delivery and Testing of 86 units 

Riding Type Mechanical Rice Transplanters 

for Region VI 118,250,000.00  

RCEF 

2021 
25,000.00 

18 PHilMech-

RCEF-21-04-

06-18 

Supply, Delivery and Testing of 29 units 

Riding Type Mechanical Rice Transplanters 

for Region VII      

39,875,000.00  

RCEF 

2021 
15,000.00 

19 
PHilMech-

RCEF-21-04-

06-19 

Supply, Delivery and Testing of 55 units 

Riding Type Mechanical Rice Transplanters 

for Region VIII 
     

75,625,000.00  

RCEF 

2021 
20,000.00 

20 PHilMech-

RCEF-21-04-

06-20 

Supply, Delivery and Testing of 36 units 

Riding Type Mechanical Rice Transplanters 

for Mindanao (Regions IX, X, XI, XII & 

CARAGA) 

49,500,000.00 
RCEF 

2021 
15,000.00 

ALL LOTS 493,525,425.00 
 

50,000.00 

 

 

2. The Philippine Center for Postharvest Development and Mechanization now invites bids from eligible bidders for 

the SUPPLY, DELIVERY AND TESTING OF MECHANICAL RICE TRANSPLANTERS. Delivery of the 

GOODS is required within One Hundred Twenty (120) calendar days from receipt of the Notice to Proceed. 

Bidders should have completed within ten (10) years from the date of submission and receipt of bids a contract 

similar to the project. For this purpose, a similar contract shall refer to any contract for the Supply and Delivery of 

Agricultural Machineries. 
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3. Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criteria as 

specified in the 2016 Revised Implementing Rules and Regulations (IRR-A) of Republic Act 9184 (R.A. 9184), 

otherwise known as the “Government Procurement Reform Act”. 

 

    Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent 

(60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of 

a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183 

 

4. Interested Bidders may obtain further information from the Philippine Center for Postharvest Development and 

Mechanization and inspect the Bidding Documents at the address given below from 8:00 am to 5:00 pm.  

 

    5. A complete set of Bidding Documents may be acquired by interested Bidders on May 4 to May 25, 2021 from the 

address given below upon payment of the applicable fee for the Bidding Documents as stated above or PhP 

50,000.00 for all lots. 

 

 Bidders may also opt to pay thru Landbank Account Fund Transfer. You may deposit your cash at PHilMech’s 

Official Bank Account: Landbank of the Philippines (LBP) Account Name: PHILMECH TRUST FUND;  Account 

No. 2962-1023-63 and present or send the proof of payment e.g. bank deposit slips to the address indicated below or 

email to philmech_bac@yahoo.com.ph or bac@philmech.gov.ph 

 

 It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement 

System         (PhilGEPS) and the website of the Procuring Entity provided that Bidders shall pay the applicable fee 

for the Bidding Documents not later than the submission of their Bids. 

 

6. The Philippine Center for Postharvest Development and Mechanization will hold a Pre-Bid Conference on May 

11, 2021; 1:30PM at the Auditorium, PHilMech Main Office, CLSU Compound, Science City of Muñoz, 

Nueva Ecija, which shall be open to prospective bidders. 

 

 Interested bidders may opt to attend via video conferencing and pre-register on the email address provided below 

to signify their intention to participate. A Personal Meeting ID shall be provided to the authorized representative 

upon registration. 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the office address indicated below 

on or before May 25, 2021; 1:30PM.  

 

    Bid opening shall be on May 25, 2021; 1:30PM at the Auditorium, PHilMech Main Office, CLSU Compound, 

Science City of Muñoz, Nueva Ecija. Bids will be opened in the presence of the Bidders’ representatives who 

choose to attend at the address below. Late Bids shall not be accepted. 

 

 Participating bidders who submitted their bid proposals on time may also attend via video conferencing. A 

Personal Meeting ID shall be provided to the authorized representative through email. 

 

8. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB 

Clause 14.  

 

9. Bid opening shall be on May 25, 2021; 1:30PM at the address given below. Bids will be opened in the presence 

of the bidders’ representatives who choose to attend the activity 

 

10. In observance with the Inter-Agency Task Force (IATF) for the Management of Emerging Infectious Diseases 

protocol on social distancing, only one (1) designated / authorized representative per company shall be 

allowed to participate and/or attend in the conduct of the bidding activities. 

 

11. The Philippine Center for Postharvest Development and Mechanization reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with 

Section 41 of RA9184 and its IRR without thereby incurring any liability to the affected bidders or bidders.  
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12. For further information, please refer to: 

  The BAC Secretariat, 

  PHilMech Administrative Division-Procurement Management Section 

  CLSU Compound, Science City of Muñoz, Nueva Ecija 

  Contact No. 0917 301 8242 

                 E-mail: philmech_bac@yahoo.com.ph 

 

13.  You may visit the following websites: 

For downloading of Bidding Documents:  

www.philmech.gov.ph 

            https://old.philmech.gov.ph/?page=bidding 

 

 

 

 

               ARNEL RAMIR M. APAGA 

       BAC Chairperson 

 

 

 

NOTICE/ANNOUNCEMENT 

 

D.A DOES NOT CONDONE ANY FORM OF SOLICITATION ON ANY PROSPECTIVE WINNING 

AND LOSING BIDDERS BY ANY OF OUR STAFF/EMPLOYEES OR ANY OTHER PARTY. ANY 

SORT OF THIS KIND SHALL BE REPORTED IMMEDIATELY TO THE OFFICE OF THE 

SECRETARY OR THE NATIONAL BUREAU OF INVESTIGATION (NBI) FOR ENTRAPMENT AND 

PROPER INVESTIGATION. 
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