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Reference No. 2021-AD-____________ 

Invitation to Bid for  

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF VARIOUS RICE MILLS 

(PHilMech-RCEF-21-09-22) 

   

1. The Philippine Center for Postharvest Development and Mechanization (PHilMech) through its FY 2021 Rice 

Competitive Enhancement Fund (RCEF) intends to apply the below-specified amounts, being the Approved 

Budget for the Contract (ABC) for each lot, as indicated herein to payments under the contract for the SUPPLY, 

DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF VARIOUS RICE MILLS. Bids 

received in excess of the ABC of each Lot shall be automatically rejected during Bid opening. 

 

LOT 

NO. 

PROJECT 

REFERENCE 

NO. 

PROJECT TITLE 
ABC 

(PhP) 

FUND 

SOURCE 

COST OF 

BIDDING 

DOCUMENTS 

(PhP) 

1 

 

PHilMech-

RCEF-21-09-

22-01 

Supply, Delivery, Installation, Testing and 

Commissioning of 9 units Single-Pass Rice Mill 

(Mobile/Trailed Type)  for Luzon A (Region I) 

8,032,500.00 
RCEF 

2021 
5,000.00 

2 

PHilMech-

RCEF-21-09-

22-02 

Supply, Delivery, Installation, Testing and 

Commissioning of 7 units Single-Pass Rice Mill 

(Mobile/Trailed Type)  for Luzon B (Regions 

CAR & II) 

6,247,500.00 
RCEF 

2021 
5,000.00 

3 

PHilMech-

RCEF-21-09-

22-03 

Supply, Delivery, Installation, Testing and 

Commissioning of 4 units Single-Pass Rice Mill 

(Mobile/Trailed Type)  for Region 2 - Island 

Municipality of Isabela (Maconacon and 

Palanan) 

3,780,000.00 
RCEF 

2021 
3,000.00 

4 

PHilMech-

RCEF-21-09-

22-04 

Supply, Delivery, Installation, Testing and 

Commissioning of 4 units Single Pass Rice Mill 

for Luzon A (Regions I & III) 

4,389,000.00 
RCEF 

2021 
4,000.00 

5 

PHilMech-

RCEF-21-09-

22-05 

Supply, Delivery, Installation, Testing and 

Commissioning of 4 units Single Pass Rice Mill 

for Luzon C (Regions IV-A & V) 

4,389,000.00 
RCEF 

2021 
4,000.00 

6 

PHilMech-

RCEF-21-09-

22-06 

Supply, Delivery, Installation, Testing and 

Commissioning of 4 units Single Pass Rice Mill 

Regions VI 

4,389,000.00 
RCEF 

2021 
4,000.00 

7 

PHilMech-

RCEF-21-09-

22-07 

Supply, Delivery, Installation, Testing and 

Commissioning of 3 units Single Pass Rice Mill 

Regions VIII 

3,291,750.00 
RCEF 

2021 
3,000.00 

8 

PHilMech-

RCEF-21-09-

22-08 

Supply, Delivery, Installation, Testing and 

Commissioning of 4 units Single Pass Rice Mill 

for Mindanao A (Regions IX, X & CARAGA) 

4,389,000.00 
RCEF 

2021 
4,000.00 

9 

PHilMech-

RCEF-21-09-

22-09 

Supply, Delivery, Installation, Testing and 

Commissioning of 3 units Single Pass Rice Mill 

for Mindanao B (Regions XI & XII) 

3,291,750.00 
RCEF 

2021 
3,000.00 

10 

PHilMech-

RCEF-21-09-

22-10 

Supply, Delivery, Installation, Testing and 

Commissioning of 11 units Multi Stage Rice 

Mill for Luzon A (Regions I & III) 

51,975,000.00 
RCEF 

2021 
15,000.00 

11 

PHilMech-

RCEF-21-09-

22-11 

Supply, Delivery, Installation, Testing and 

Commissioning of 5 units Multi Stage Rice Mill 

for Luzon B (Region II) 

23,625,000.00 
RCEF 

2021 
10,000.00 

12 

PHilMech-

RCEF-21-09-

22-12 

Supply, Delivery, Installation, Testing and 

Commissioning of 16 units Multi Stage Rice 

Mill for Region IV-B 

75,600,000.00 
RCEF 

2021 
15,000.00 

14 

PHilMech-

RCEF-21-09-

22-14 

Supply, Delivery, Installation, Testing and 

Commissioning of 11 units Multi Stage Rice 

Mill for Region VI 

51,975,000.00 
RCEF 

2021 
15,000.00 
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15 

PHilMech-

RCEF-21-09-

22-15 

Supply, Delivery, Installation, Testing and 

Commissioning of 8 units Multi Stage Rice Mill 

for Regions VII & VIII 

37,800,000.00 
RCEF 

2021 
10,000.00 

16 

PHilMech-

RCEF-21-09-

22-16 

Supply, Delivery, Installation, Testing and 

Commissioning of 5 units Multi Stage Rice Mill 

for Mindanao A (Regions IX, X & CARAGA 

23,625,000.00 
RCEF 

2021 
10,000.00 

17 

PHilMech-

RCEF-21-09-

22-17 

Supply, Delivery, Installation, Testing and 

Commissioning of 5 units Multi Stage Rice Mill 

for Mindanao B (Regions XI & XII) 

23,625,000.00 
RCEF 

2021 
10,000.00 

ALL LOTS 358,774,500.00  50,000.00 

 

 

2. The Philippine Center for Postharvest Development and Mechanization now invites bids from eligible bidders for 

the SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF VARIOUS RICE 

MILLS. Delivery of the GOODS is required within One Hundred Twenty (120) calendar days from receipt of the 

Notice to Proceed. Bidders should have completed within ten (10) years from the date of submission and receipt of 

bids a contract similar to the project. For this purpose, a similar contract shall refer to any contract for the Supply, 

Delivery, Installation, Testing and Commissioning of Rice Mills. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criteria as 

specified in the 2016 Revised Implementing Rules and Regulations (IRR-A) of Republic Act 9184 (R.A. 9184), 

otherwise known as the “Government Procurement Reform Act”. 

 

    Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent 

(60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of 

a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183 

 

4. Interested Bidders may obtain further information from the Philippine Center for Postharvest Development and 

Mechanization and inspect the Bidding Documents at the address given below from 8:00 am to 5:00 pm.  

 

    5. A complete set of Bidding Documents may be acquired by interested Bidders on October 1 to October 22, 2021 

from the address below upon payment of the applicable fee for the Bidding Documents as stated above or                    

PhP 50,000.00 for all lots. 

 

Bidders may also opt to pay thru Landbank Account Fund Transfer. You may deposit your cash at PHilMech’s 

Official Bank Account: Landbank of the Philippines (LBP) Account Name: PHILMECH TRUST FUND;  Account 

No. 2962-1023-63 and present or send the proof of payment e.g. bank deposit slips to the address written below or 

email to philmech_bac@yahoo.com.ph. 

 

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement 

System (PhilGEPS ) and the website of the Procuring Entity provided that Bidders shall pay the applicable fee for the 

Bidding Documents not later than the submission of their Bids. 

 

6. The Philippine Center for Postharvest Development and Mechanization will hold a Pre-Bid Conference on 

October 8, 2021; 10:00AM at the Auditorium, PHilMech Main Office, CLSU Compound, Science City of 

Muñoz, Nueva Ecija, which shall be open to prospective bidders. 

 

    Interested bidders may opt to attend via video conferencing and pre-register on the email address provided below 

to signify their intention to participate. A Personal Meeting ID shall be provided to the authorized representative 

upon registration. 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the office address indicated below 

on or before October 22, 2021; 10:00AM.  

 

   Bid opening shall be on October 22, 2021; 10:00AM at the Auditorium, PHilMech Main Office, CLSU 

Compound, Science City of Muñoz, Nueva Ecija. Bids will be opened in the presence of the Bidders’ 

representatives who choose to attend at the address below. Late Bids shall not be accepted. 

 

   Participating bidders who submitted their bid proposals on time may also attend via video conferencing. A 

Personal Meeting ID shall be provided to the authorized representative through email. 

mailto:philmech_bac@yahoo.com.ph
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8. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB 

Clause 14.  

 

9. Bid opening shall be on October 22, 2021; 10:00AM at the address given below. Bids will be opened in the 

presence of the bidders’ representatives who choose to attend the activity 

 

10. In observance with the Inter-Agency Task Force (IATF) for the Management of Emerging Infectious Diseases 

protocol on social distancing, only one (1) designated / authorized representative per company shall be 

allowed to participate and/or attend in the conduct of the bidding activities 

 

11. The Philippine Center for Postharvest Development and Mechanization reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with 

Section 41 of RA9184 and its IRR without thereby incurring any liability to the affected bidders or bidders.  

 

12. For further information, please refer to: 

  The BAC Secretariat, 

  PHilMech Administrative Division-Procurement Management Section 

  CLSU Compound, Science City of Muñoz, Nueva Ecija 

  Contact No. 0917 301 8242 

             E-mail: philmech_bac@yahoo.com.ph 

 

13.  You may visit the following websites: 

For downloading of Bidding Documents:  

www.philmech.gov.ph 

             https://old.philmech.gov.ph/?page=bidding 

 

 

 

 

 

 

 

     ARNEL RAMIR M. APAGA, CESO VI 

       BAC Chairperson 

 

 

 

 

NOTICE/ANNOUNCEMENT 

 

D.A DOES NOT CONDONE ANY FORM OF SOLICITATION ON ANY PROSPECTIVE WINNING 

AND LOSING BIDDERS BY ANY OF OUR STAFF/EMPLOYEES OR ANY OTHER PARTY. ANY 

SORT OF THIS KIND SHALL BE REPORTED IMMEDIATELY TO THE OFFICE OF THE 

SECRETARY OR THE NATIONAL BUREAU OF INVESTIGATION (NBI) FOR ENTRAPMENT AND 

PROPER INVESTIGATION. 
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