CPHIMEEN	Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph			Serial No. : 0(0-104)	Serial No. : 06-104393-7073-07-0895	
	OBLIGATION REQUEST AND STATUS			Date:	Date:	
BUI	UDGET UTILIZATION REQUEST AND STATUS					
Payee	LEADSTECH CORPORATION					
Office						
Address	Unit 1103 Paragon Plaza EDSA cor. Reliance St., Mandaluyong City, Metro Manila					
Responsibility Center	Particulars		MFO/PAP	UACS Object Code	Amount	
RC3 (04-15-03)	SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGION I LOT 1 (PHILMECH-RCEF-23-01-06-01)		102001 00001 2000	льочолоч	Php 54,969,187.50	
necessary, lav	Charges to appropriation/alloment a vful and under my direct supervision cuments valid, proper and legal			lotment available and obliga se/adjustment necessary as ve	Php 54,969,187.50	
			Signature :			
Printed Name: DIONISIO G. ALVINDIA, Ph.D. Position : Director IV			Printed Name: MILDRED R. DIZO Position: Acting Chief, FD			
Date : KW 7/6					₩ 7/a	
C. <u>STATUS OF OBLIGATION</u> Reference Amount						
Date Particul	ODS/JEV/Chook/	Obligation (a)	Payable	Payment (c)	Not Yet Due Due and Demandable (a-b) (b-c)	
			The second secon			
PHilMcch-FD-F-006 Rev			1/0/1900			



Republic of the Philippines Department of Agriculture

Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

CONTRACT FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF **5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGION I**

LOT 1

(PHILMECH-RCEF-23-01-06-01)

THIS AGREEMENT made the 300 day of JUNE 2023 between PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHILMech) of the Philippines (hereinafter called "the Entity") of the one part and LEADSTECH CORPORATION of Unit 1103 Paragon Plaza EDSA cor. Reliance St., Mandaluyong City, Metro Manila (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "Supply, Delivery, Installation, Testing and Commissioning of 5 units 1.5tph Multi Stage Rice Mill for Region I, Lot 1" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of Fifty Four Million Nine Hundred Sixty Nine Thousand One Hundred Eighty Seven Pesos and 50/100 only (Php 54,969,187.50) (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation:

- iii. Performance Security;
- Notice of Award of Contract; and the Bidder's conforme thereto; and iv.
- Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

Main Office:

CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City

Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159

Republic of the Philippines Department of Agriculture



Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

- In consideration for the sum of Fifty Four Million Nine Hundred Sixty Nine Thousand One Hundred Eighty Seven Pesos and 50/100 only (Php 54,969,187.50) or such other sums as may be ascertained, LEADSTECH CORPORATION agrees to Supply, Deliver, Install, Test and Commissioning 5 units 1.5tph Multi Stage Rice Mill for Region I in accordance with his/her/its Bid.
- The PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND 4. MECHANIZATION (PHilMech) agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the Entity:

DIONISIO G VINDIA, Ph.D.

Director IV, PHilMech

For the Supplier:

Authorized Representative Leadstech Corporation

In the presence of:

RONALDO SEBASTIAN R. REYES

Chairperson, BAC

OFERO A. CAPARIÑO, Ph.D. Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:

MILDRED R. DIZO

Acting Division Chief, Finance Division

04-104793 -7077-07-07-0895 RLB 14,969, 187. D

Main Office:

CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City

Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159

OF AGRICULTS OF AG

Republic of the Philippines Department of Agriculture

Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
Municipality/City of Science City of Muñoz, Nueva Ecija
Province of Fcija
city of Muñoz, "
Province of day of
DIONISIO G. ALVINDIA, Ph.D., in his capacity as Director IV of the PHilMech with ID No. 603-0H.
AND
MS. EDEN MAE R. PONO, in his capacity as Authorized Representative of LEADSTECK CORPORATION with DIS-13-00334, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.
This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, an sealed with my notarial seal.
IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.
Notary Public ATTY, JOY FRANCISE B. MAPPANG
Until Dec. 31, 2023
PTR No
18P No 7/1086 / U1-U5-2023 / Pasid City
On PTR No. 6980590 / 01-26-2023 / Science City of Muñoz MCLE Compliance No VIII-0001303 valid until 04-14-2028
Bantug, Science City of Muñoz, Nueva Ecija atty. jfbma@gmail.com / 0927 948 7173
Doc. No. 146
Page No. 3
Book No. 5
Series of 2023

THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC

Main Office: CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City

Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159