
 Republic of the Philippines  
 Department of Agriculture  
**Philippine Center for Postharvest Development and Mechanization**  
 Science City of Muñoz, Nueva Ecija, Philippines  
 www.philmec.gov.ph

Serial No. : DA-104793-7077-07-0896


**OBLIGATION REQUEST AND STATUS**  
 **BUDGET UTILIZATION REQUEST AND STATUS**

Date:


Payee: **LEADSTECH CORPORATION**  
 Office:  
 Address: **Unit 1103 Paragon Plaza EDSA cor. Reliance St., Mandaluyong City, Metro Manila**

Responsibility Center	Particulars	MFO/PAP	UACS Object Code	Amount
RC4 <i>(0a-15-04)</i>	SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGIONS IV-A, IV-B & V LOT 2 (PHIL.MECH-RCEF-23-01-06-02)	<i>7107001 00001 000</i>	<i>060401004</i>	Php 54,969,187.50
				Php 54,969,187.50

**A. Certified:** Charges to appropriation/allotment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal

Signature :   
 Printed Name: **DIONISIO G. ALVINDIA, Ph.D.**  
 Position : **Director IV**  
 Date :

**B. Certified:** Allotment available and obligated for the purpose/adjustment necessary as indicated above

Signature :   
 Printed Name: **MILDRED R. DIZO**  
 Position : **Acting Chief, FD**  
 Date : *12/7/16*

**C. STATUS OF OBLIGATION**

Reference			Amount				
Date	Particulars	ORS/JEV/Check/ADA/TRA No.	Obligation	Payable	Payment	Balance	
						Not Yet Due	Due and Demandable
			(a)	(b)	(c)	(a-b)	(b-c)



OFERO A. CAPARIÑO, Ph.D.

**CONTRACT FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF  
5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGIONS IV-A, IV-B & V  
LOT 2  
(PHILMECH-RCEF-23-01-06-02)**

THIS AGREEMENT made the 30 day of JUNE 2023 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **LEADSTECH CORPORATION of Unit 1103 Paragon Plaza EDSA cor. Reliance St., Mandaluyong City, Metro Manila** (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "**Supply, Delivery, Installation, Testing and Commissioning of 5 units 1.5tph Multi Stage Rice Mill for Regions IV-A, IV-B & V, Lot 2**" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **Fifty Four Million Nine Hundred Sixty Nine Thousand One Hundred Eighty Seven Pesos and 50/100 only (Php 54,969,187.50)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- i. Philippine Bidding Documents (PBDs);
  - i. Schedule of Requirements;
  - ii. Technical Specifications;
  - iii. General and Special Conditions of Contract; and
  - iv. Supplemental or Bid Bulletins, if any
- ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

**Main Office:** CLSU, Science City of Muñoz, Nueva Ecija 3120  
Tel.No. (044)456-0213 / 282 / 287 / 290 Fax No.: (044)456-0110

**Liaison Office:** 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City  
Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159





Republic of the Philippines  
Department of Agriculture

**Philippine Center for Postharvest Development and Mechanization**

Science City of Muñoz, Nueva Ecija, Philippines

[www.philmech.gov.ph](http://www.philmech.gov.ph)

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED


3. In consideration for the sum of **Fifty Four Million Nine Hundred Sixty Nine Thousand One Hundred Eighty Seven Pesos and 50/100 only (Php 54,969,187.50)** or such other sums as may be ascertained, **LEADSTECH CORPORATION** agrees to **Supply, Deliver, Install, Test and Commissioning 5 units 1.5tph Multi Stage Rice Mill for Regions IV-A, IV-B & V** in accordance with his/her/its Bid.
4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:

  
**DIONISIO G. ALVINDIA, Ph.D.**  
Director IV, PHilMech

For the **Supplier**:

  
**MS. EDEN MAE R. PONO**  
Authorized Representative  
Leadstech Corporation

In the presence of:

  
**RONALDO SEBASTIAN R. REYES**  
Chairperson, BAC

  
**OFERO A. CAPARIÑO, Ph.D.**  
Vice Chairperson, BAC

**CERTIFIED FUNDS AVAILABLE:**

  
**MILDRED R. DIZO**  
Acting Division Chief, Finance Division

06-1047793-777-07-0896  
RC4 54,969,187.50

---

**Main Office:** CLSU, Science City of Muñoz, Nueva Ecija 3120  
Tel.No. (044)456-0213 / 282 / 287 / 290 Fax No.: (044)456-0110

**Liaison Office:** 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City  
Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159



### ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES  
Municipality/City of Science City of Muñoz, Nueva Ecija  
Province of \_\_\_\_\_

BEFORE ME, this \_\_\_\_\_ day of 07 JUL 2023, 2023 in the Science City of Muñoz, Nueva Ecija, Philippines, Personally appeared:

**DIONISIO G. ALVINDIA, Ph.D.**, in his capacity as **Director IV** of the **PHilMech** with ID No. 603-DH.

AND

**MS. EDEN MAE R. PONO**, in his capacity as **Authorized Representative** of **LEADSTECH CORPORATION** with ID# 018-19-003334, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public \_\_\_\_\_  
Until Dec. 31, 2023  
PTR No. \_\_\_\_\_  
Issued at \_\_\_\_\_  
On \_\_\_\_\_

**ATTY. JOY FRANCINE B. MAPPANG**  
Notary Public for the Science City of Muñoz,  
Municipalities of Sto. Domingo and Talavera, Nueva Ecija  
Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024  
Roll of Attorneys No. 78316  
IBP No. 271086 / 01-05-2023 / Pasig City  
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz  
MCLE Compliance No. VIII-0001303 valid until 04-14-2024  
A M L A W F I R M  
Bantug, Science City of Muñoz, Nueva Ecija  
atty.jfbma@gmail.com / 0927 948 7173

Doc. No. 145  
Page No. 30  
Book No. 5  
Series of 2023

**THIS DOCUMENT WAS NOT PREPARED  
BY THE NOTARY PUBLIC**

**Main Office:** CLSU, Science City of Muñoz, Nueva Ecija 3120  
Tel.No. (044)456-0213 / 282 / 287 / 290 Fax No.: (044)456-0110  
**Liaison Office:** 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City  
Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159