STILL CONTRACTOR	Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines				Serial No. : 0(/-	Serial No.: 04-104793 -7077-07-0897		
	WWW.philmech.gov.ph OBLIGATION REQUEST AND STATUS				Date:	Date:		
I □ во	DGET UTILIZATION REQUEST AND STATUS							
Payee	LEADSTECH CORPORATION							
Office								
Address	Unit 1103 Paragon Plaza EDSA cor. Reliance St., Mandaluyong City, Metro Manila							
	Particulars MFO/PAP UACS Object Code Amount							
Responsibility Center		Particulars		MIFO/PAP	OACS Object Code		Amount	
RC5/	SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 5 UNITS 1.5TPH MULT STAGE RICE MILL FOR REGIONS IV-B & V LOT 6 (PHILMECH-RCEF-23-01-06-06)				WEOLD LOOK	Php	Php 54,969,187.50	
na n							**	
Additional Parks						Phr	54,969,187.50	
Certified: Charges to appropriation/alloment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal				Certified: Allotment available and obligated for the purpose/adjustment necessary as indicated above				
Signature : Printed Name: Position : Director IV Date :			P P	ignature : rinted Name: osition :	MILDRE Acting Chi	D R. DIZO ief, FD	KD 76	
C. STATUS OF OBLIGATION								
	Reference				Amo	ount		
Date Particu	ılars	ORS/JEV/Check/ ADA/TRA No.	Obligation	Payable	Payment	Not Yet Due	Balance Due and Demandable	
			(a)	(b)	(c)	(a-b)	(b-c)	
	`							
PHilMech-FD-F-006 Rev. 00 (12.05.17) 1/0/1900							1	



Republic of the Philippines Department of Agriculture

Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

CONTRACT FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGIONS IV-B & V

LOT 6 (PHILMECH-RCEF-23-01-06-06)

THIS AGREEMENT made the **30th** day of **JUNE** 2023 between **PHILIPPINE CENTER FOR** POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilmech) of the Philippines (hereinafter called "the Entity") of the one part and LEADSTECH CORPORATION of Unit 1103 Paragon Plaza EDSA cor. Reliance St., Mandaluyong City, Metro Manila (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "Supply, Delivery, Installation, Testing and Commissioning of 5 units 1.5tph Multi Stage Rice Mill for Regions IV-B & V, Lot 6" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of Fifty Four Million Nine Hundred Sixty Nine Thousand One Hundred Eighty Seven Pesos and 50/100 only (Php 54,969,187.50) (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements:
 - Technical Specifications: ii.
 - iii. General and Special Conditions of Contract; and
 - Supplemental or Bid Bulletins, if any
 - Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- Notice of Award of Contract; and the Bidder's conforme thereto; and iv.
- Other contract documents that may be required by existing laws and/or the V. Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

Main Office:

CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159

Republic of the Philippines Department of Agriculture



Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

- In consideration for the sum of Fifty Four Million Nine Hundred Sixty Nine Thousand One Hundred Eighty Seven Pesos and 50/100 only (Php 54,969,187.50) or such other sums as may be ascertained, LEADSTECH CORPORATION agrees to Supply, Deliver, Install, Test and Commissioning 5 units 1.5tph Multi Stage Rice Mill for Regions IV-B & V in accordance with his/her/its Bid.
- The PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND 4. MECHANIZATION (PHilMech) agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the Entity:

DIONISIO INDIA, Ph.D.

Director IV, PHilMech

For the Supplier:

MS. EDEN MAE R. PONO

Authorized Representative Leadstech Corporation

In the presence of:

KONALDO SEBASTIAN R.

Chairperson, BAC

OFERO A. CAPARIÑO, Ph.D.

Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:

MILDRED R. DIZO

Acting Division Chief, Finance Division

04-104293 -2022 03-0897 Res 54, 969, 187.50

Republic of the Philippines Department of Agriculture

Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
Municipality/City of Science City of Muñoz, Nueva Ecija
Province of
BEFORE ME, this day of day of day of day of day of 2023 in the science City of Muñoz, Nueva Ecija science City of Muñoz, Nueva Ecija day of
DIONISIO G. ALVINDIA, Ph.D., in his capacity as Director IV of the PHilMech with ID No.
AND
MS. EDEN MAE R. PONO, in his capacity as Authorized Representative of LEADSTECH CORPORATION with 10 to 518-19-003374, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.
This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.
IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.
Notary Public
Until Dec. 31, 2023 ATTY: JOYHPANC NE H. MAPPANG
PTR No PTR No
Issued at Notarial Commy. Serial No. SD2023-009 valid until 12-31-2024
PTR No
Bantug, Science City of Mulfioz Number Folia
Doc. No
Page No. 3
Book No. 5
Series of 2023

THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC

Main Office:

CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City

Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159