Republic of the Philippines  Department of Agriculture  Philippine Center for Postharvest Development and  Mechanization  Science City of Muñoz, Nueva Ecija, Philippines						Serial No. : 06-1047927070			5-07-0945	
OBLIGATION REQUEST AND ST				D STATUS	STATUS			Date:		
BUDGET UTILIZATION REQUEST AND ST				EST AND STATU	S					
F	ayee	Agri Component Corporation								
Office										
A	ddress	#163 Congressional Avenue, Brgy. Bahay Toro, Quezon City								
Respons	Responsibility Center Particular				MFO/PAP	Ţ	JACS Object Code	Amount		
		SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGIONS III & IV-A LOT 5 (PHILMECH-RCEF-23-01-06-05)				160465014		Php 55,500,000.00		
A.	necessary, la	wful and u	to appropriation/alloment a			se/ad	ent available and obliga justment necessary as	AND THE PROPERTY OF THE PROPERTY OF	55,500,000.00	
Signature : Printed Name: Position : Date  Supporting documents valid, proper and legal  DIONISIO G. ALVINDIA, Ph.D. Director IV				Pri	gnature : inted Name: sition :		MILDRED R. Acting Chief, F			
C. Reference			STATUS OF OBLIGATION			Amount				
Date	Particu		ORS/JEV/Check/	Obligation	Payable		Payment	Not Yet	Balance  Due and Demandable	
			ADA/TRA No.	(a)	(b)		(c)	Due (a-b)	(b-c)	
	-FD-F-006 Rev				1/0/1900					

1/0/1900

Republic of the Philippines Department of Agriculture

## Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

### CONTRACT FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 5 UNITS 1.5TPH MULTI STAGE RICE MILL FOR REGIONS III & IV-A LOT 5

(PHILMECH-RCEF-23-01-06)

THIS AGREEMENT made the 11th day of July 2023 between PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHILMech) of the Philippines (hereinafter called "the Entity") of the one part and Agri Component Corporation of Lazatin Blvd. Brgy. Dolores, City of San Fernando, Pampanga (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "Supply, Delivery, Installation, Testing and Commissioning of 5 units 1.5tph Multi Stage Rice Mill for Regions III & IV-A, Lot 5" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of Fifty Five Million Five Hundred Thousand Pesos and 00/100 only (Php 55,500,000.00) (hereinafter called "the Contract Price").

#### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - Philippine Bidding Documents (PBDs);
    - Schedule of Requirements; i.
    - ii. Technical Specifications;
    - iii. General and Special Conditions of Contract; and
    - Supplemental or Bid Bulletins, if any iv.
  - Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- Performance Security; iii.
- Notice of Award of Contract; and the Bidder's conforme thereto; and iv.
- Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

Main Office:

CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159

Republic of the Philippines Department of Agriculture

#### Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

- In consideration for the sum of Fifty Five Million Five Hundred Thousand Pesos and 00/100 only (Php 55,500,000.00) or such other sums as may be ascertained, Agri Component Corporation agrees to Supply, Deliver, Install, Test and Commission 5 units 1.5tph Multi Stage Rice Mill for Regions III & IV-A, in accordance with his/her/its Bid.
- 4. The PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech) agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the Entity:

DIONISIO G. ALVINDIA, Ph.D.

Director (V, PHilMech

For the Supplier:

ENGR. MARIFE L. DULLAS

Authorized Representative Agri Component Corporation

In the presence of:

RONALDO SEBASTIAN 🛭 R. REYES

Chairperson, BAC

OFERO A. CAPARIÑO, Ph.D. Vice Chairperson, BAC

**CERTIFIED FUNDS AVAILABLE:** 

MILDRED R. DIZO

Acting Division Chief, Finance Division

04-104793-7027-09-0945 55,500,000.0V RLS

Main Office:

CLSU, Science City of Muñoz, Nueva Ecija 3120

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City

Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159



Republic of the Philippines Department of Agriculture

# Philippine Center for Postharvest Development and Mechanization

Science City of Muñoz, Nueva Ecija, Philippines

www.philmech.gov.ph

ISO 9001:2015, ISO 14001:2015, OHSAS 18001:2007 CERTIFIED

#### **ACKNOWLEDGEMENT**

REPUBLIC OF THE PHILIPPINES  Science City of Muñoz, Nueva Ecija  Municipality/City of
Province of
BEFORE ME, this day of 1 9 JUL 2017, 2023 in the Science City of Muñoz, Nueva Ecija appeared:
DIONISIO G. ALVINDIA, Ph.D., in his capacity as Director IV of the PHilMech with ID No.
AND
ENGR. MARIFE L. DULLAS, in her capacity as Authorized Representative of Agri Component Corporation with _PRC 10 No . 0008596_, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.
This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.
IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.
Notary Public
Until Dec. 31, 2023
PTR No
Issued at Science City of Muñoz, Nueva Ecila On
On

Doc. No. 403

Page No.

Book No.

Series of 2023

erial No. \$D2023-009 valid until 12-31-2024 Roll of Attorneys No. 78316 271086 | 01-05-2023 | 7 12. 271086 01-05-2023 / Pasig City 0590 / 01-26-2023 / Science City of Muñoz ance No VIII-0001303 valid until 04-14-2028 PTR No. 688 LAW

Bantug, Science City of Muñoz, Nueva Ecija atty.jfbma@gmail.com / 0927 948 7173

# THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC

CLSU, Science City of Muñoz, Nueva Ecija 3120 Main Office:

Tel.No. (044)456-0213 / 282 / 287 /290 Fax No.: (044)456-0110

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City

Tel. No. (02)927-4019, 927-4029 Fax No. (02)926-8159

PHilMech-AD-F-077 Rev 01 (12.04.20)