



Republic of the Philippines  
 Department of Agriculture  
**Philippine Center for Postharvest Development and Mechanization**  
 Science City of Muñoz, Nueva Ecija, Philippines  
 Telephone Nos. 09328696837 (Sun); 09178130852 (Globe) loc. 141/142/143/144;  
 Email add.: Email add.: [amp@philmech.gov.ph](mailto:amp@philmech.gov.ph)

### REQUEST FOR QUOTATION

RFQ No. : R-23-09-462  
 PR No. : 23-09-G-431

Please quote your lowest price on the item/s listed below, subject to the General Conditions on the last page, stating the shortest time of delivery and submit your quotation duly signed by your representative not later than September 18, 2023.

The Philippine Center for Postharvest Development and Mechanization (PHilMech) reserves the right to reject any or all bids/quotations, to refuse to make an award for any item/s due to budget limitation, procurement regulations, or other similar valid causes and to waive any formality not affecting the substance of the bid as the interest of the government may require. It further assumes no responsibility whatsoever to compensate or indemnify suppliers for any expense/s incurred in the preparation of their quotation/s.

  
**RAYMUND JOSEPH P. MACARANAS**  
 Authorized Official

\_\_\_\_\_  
 Buyer/Canvasser

ITEM NO.	QTY.	UNIT	ITEM AND DESCRIPTION		UNIT PRICE	TOTAL PRICE
			Per Request	Offer/Brand/Model		
1	1000	copy	<b>RCEF Annual Report 2022</b> No of pages: 80 (Including Cover Pages) Size: 8.5" x 11" Type of paper: Cover pages: Matte 220 with lamination Inside pages: Matte 80 lbs Color: Full Color Binding: Perfect binding Printing: Offset See attached lay out  <b>Other requirements:</b> 1. Sample material and printing required 2. Minor revisions allowed 3. Delivery in PHilMech Main Office			

Delivery Period : \_\_\_\_\_  
 Price validity : \_\_\_\_\_  
 Warranty : \_\_\_\_\_  
 Terms of Payment : \_\_\_\_\_



Republic of the Philippines  
Department of Agriculture  
**Philippine Center for Postharvest Development and Mechanization**  
Science City of Muñoz, Nueva Ecija, Philippines  
Telephone Nos. 09328696837 (Sun); 09178130852 (Globe) loc. 141/142/143/144;  
Email add.: Email add.: [amp@philmech.gov.ph](mailto:amp@philmech.gov.ph)

## REQUEST FOR QUOTATION

### General Conditions

1. The Approved Budget for the Contract (ABC) is 150,000.00.
2. Specifications herein provided are the minimum requirements of the PHilMech. Hence a supplier must not offer lower specifications than required.
3. Supplemental information shall be indicated/attached in the price quotation to reflect the complete specifications e.g., brand name, model, pictures/brochures of the offer.
4. Quotation must be inclusive of all costs and applicable government taxes, including delivery charges.
5. Award of the contract shall be made to the lowest complying/responsive bid/offer.
6. Price validity shall be forty five (45) calendar days from the deadline of submission of quotation.
7. For those with ABCs above Fifty Thousand Pesos (PhP50,000.00), suppliers shall submit copies of the following documents in support of their quotation, to wit:

- |                                     |      |  |
|-------------------------------------|------|--|
| <input checked="" type="checkbox"/> | 7.1  | Current Mayor's/Business Permit                              |
| <input type="checkbox"/>            | 7.2  | DTI/SEC Certificate of Registration                          |
| <input checked="" type="checkbox"/> | 7.3  | BIR Certificate of Registration                              |
| <input type="checkbox"/>            | 7.4  | PhilGEPS Registration Certificate (Platinum) all pages       |
| <input type="checkbox"/>            | 7.5  | Omnibus Sworn Statement                                      |
| <input type="checkbox"/>            | 7.6  | Income/Business Tax Return                                   |
| <input type="checkbox"/>            | 7.7  | Professional License/Curriculum Vitae (Consulting Services)  |
| <input type="checkbox"/>            | 7.8  | PCAB License (Infra.)  |
| <input type="checkbox"/>            | 7.9  | Net Financial Contracting Capacity (NFCC)                    |
| <input type="checkbox"/>            | 7.10 | Documents required as stated in the Technical Specifications |
| <input type="checkbox"/>            | 7.11 | Others   |

8. Supplier shall be responsible for the source/s of its goods/services/equipment, and which shall be in accordance with the schedule and specifications of the RFQ or PO. Failure of the supplier to comply with this provision shall be ground for cancellation of the award or purchase order issued to the supplier.
9. Payment shall be made only upon completion and acceptance by the PHilMech.
10. Supplier warrants that all goods/services/equipment to be provided are of acceptable industry standard.
11. Delivery period shall be indicated in the quotation. A penalty of 1/10 of one percent for every day of delay shall be charged as liquidated damages on the undelivered items/services.
12. Payment shall be made upon inspection and acceptance of delivery subject to prior submission of sales invoice/delivery receipt and other requirements as maybe necessary
13. In conformity with the Direct Payment Scheme via bank debit system, please credit/deposit payment to:  
Name of Bank: \_\_\_\_\_  
Bank Branch: \_\_\_\_\_  
Account Name: \_\_\_\_\_  
Account No.: \_\_\_\_\_

After having carefully read and accepted the General Conditions attached to the Request for Quotation, I/We quote you on the item/s at prices indicated above.

\_\_\_\_\_  
Printed name and signature of Authorized Representative

Designation: \_\_\_\_\_

Company Name: \_\_\_\_\_

Business Address: \_\_\_\_\_

~~PhilGEPS~~ Registration No.: \_\_\_\_\_

TIN: \_\_\_\_\_

Contact No/s.: \_\_\_\_\_

Email Address: \_\_\_\_\_






# MOVING INTO HIGH GEAR

Strategic Adaptation to Change

RCEF Mechanization Program



# RCEF

## ANNUAL REPORT

### 2022



Department of Agriculture  
**Philippine Center for Postharvest Development and Mechanization**  
**2022**

# Table of Contents

<b>Foreword</b>	<b>vii</b>
<b>I. Executive Summary</b>	<b>1</b>
<b>II. RCEF Machinery Grants</b>	<b>13</b>
Rice Competitiveness Enhancement Fund Mechanization Program	14
<b>III. RESP-Rice Extension Services Program</b>	<b>17</b>
Strategic Communication: Communication Support to RCEF Mechanization Program	18
Enhancing Technical Capability of the RCEF Beneficiaries on Rice Mechanization	23
Enterprise Development and Sustainability Support for Rice Mechanization Program	26
<b>IV. PMO-RCEF Special Project</b>	<b>29</b>
Project 1: Intensify Adoption of Crop Establishment Technologies	30
Project 2: Establishment of Rice Processing Systems under the RCEF- Mechanization Program	32
Project 3: Establishment and Operationalization of the RCEF Program Monitoring and Reporting System	34
<b>IV. Other Support Services of RCEF Mechanization Program</b>	<b>37</b>
Public Bidding of Various RCEF Agricultural Machinery	38
Enhancing the Socio-Economic Viability of Mechanized Rice-Based Farming System in the Philippines: Baseline and FCA Model Establishment	40
Technical Property inspection of RCEF Machinery	42
Human Resource Management Initiatives for the RCEF Mechanization Program	44
Financial Highlights for RCEF Mechanization Program	46
<b>V. Appendices</b>	<b>49</b>
Appendix 1: List of 2021 FCA Beneficiaries	49
Appendix 2: Project Implementers	67



# 2022 EXECUTIVE SUMMARY



*This section features the summary of Accomplishments of the RCEF Mechanization Program for 2022. Data are in the form of infographics.*

## Enterprise Development Division



Aldrin E. Badua, Ph.D., Kristina Luz B. Sebastian, Bartolome S. Tesorero, Jr., Mary Ann A. Bucsit, Julie Marie A. Sebastian, Anna Margarita G. De Vera, Angeline A. Adajar, Lester Lee R. Alvaro, Mariecar R. Antonio, Jessa May Ayenza, Rhea Blanca B. Cariaga, Jojie S. Cortez, Dianne G. Galinato, Maureen Mae DG. Garcia, Milarose P. Gomez, Danielle Antoniette A. Icaonapo, Shaira Gem M. Lacson, Benjie A. Llana, Ma. Stefanie L. Monsalud, Christian N. Onia, John Mark N. Orlasan, Samhia O. Peralta, Adora B. Recaido, Jessie Czar V. Samaniego, Carlo A. Soriano, and Ellaine D.G. Singit

## Administrative Division



Raymund Joseph P. Macaranas, Cornelia M. Villanueva, Richelle Ann L. Morota, Glenda P. de Guzman, Kimberly P. Soriano, Jhomar A. Rollon, Samuel C. Joson, Irene E. Castañeda, Anna Marie L. Muyot, Trixia Kaye S. dela Cruz, Liezel B. Afan, Eliza Mae C. Cordova, Giancarlo Santos, Clarisse L. Madalipay, Jorja Jean F. Delfin, Viktoria Joy Sumayao, Marielle L. Santos, Jane A. Foronda-Samaniego, Lovelle D. Ramos, Madel Joy P. Angeles, Joyce Lauren L. Lavapie, Ma. Dominique Jasmin R. Ramos, Quennie S. Sayson, Dyane Veronica T. Calica, Ma. Elaine Niña B. Libunao, Ana Larrisa D. Francisco

## Socio-Economic and Policy Research Division



Gigi B. Calica, Roderic O. Vereña, Zeren Lucky L. Cabanayan, Karen C. Pioquinto, Mery Jane G. Manzano, John Paul G. Samatra, Kiezer Lanz C. Landingin, Cathirine C. Hallares, Lira Amor V. Gallardo, Realyn O. Arcilla, Cher Hyacinth T. Benedicto, Genie Marie D. Galapon, Ria S. Mempin, and Nimfa Mae F. Duldulao

## Agricultural Machanization Division



Raymund Joseph P. Macaranas, Vanesa C. Largado-Ancheta, Christ Russell D. Suan, Terence Marion Q. Ancheta, Jacky John K. Felix, Danilo A. Briones, Shielamae S. Lozano, Pauline P. Lopez, Dianne R. Coloma, Rosemarie R. Urmilla, Myrwilliene C. Mariano, Dale T. Barrogo, Jenny A. Llano, Kimberly Ann G. Fabello, Gracielle D. Acampado, Harriet Jane P. Toreña, Merjie Babe T. Basiya, Ian Joshua F. Santiago, Esteban M. Cariaga Jr., Stephen John M. Saguiped, Mark Chan A. Ganaden, Gley Jen T. Layugan, Pepito M. Tenebro Jr., and Patrick Paul D. Bumanglag

## Finance Division



Mildred R. Dizo, Ma. Teresa T. Dino, Arlena A. Tuates, Jennifer C. Ballado, Junieffer M. Agustin, Yvette Christine D. Ticsay, Gretzen M. Miguel, Maica Jane C. Garcia, Jasper Mae O. Galletes, Janie L. Reyes, Bren Carlo A. Soliven, Maharlika G. Pelayo, Jerelyn P. Sarmiento, Kimberly Y. Abad, Ross Ann V. Armadillo, Jane Mary L. Sanchez, Karine Claire M. Castelo, Jessa Mae F. Medina, Armaine D. Dela Cruz, Hannah S. Lazaga, Ernesto R. Talplacido, Charmaine-Lyn C. Leaño, and Patrick Serrano

## About PHilMech



The Philippine Center for Postharvest Development and Mechanization (PHilMech) was formerly known as the National Postharvest Institute for Research and Extension (NAPHIRE).

It was created on May 24, 1978 through Presidential Decree 1380 to spearhead the development of the country's postharvest industry. NAPHIRE was then a subsidiary of the National Grains Authority (NGA), now the National Food Authority.

In 1986, the agency moved to its new home at the Central Luzon State University compound in Muñoz, Nueva Ecija.

From a government corporation, NAPHIRE was transformed into a regular agency through Executive Order 494 in 1992. It was renamed as the Bureau of Postharvest Research and Extension (BPRE).

Pursuant to Executive Order 366 or the government's rationalization program, BPRES became the Philippine Center for Postharvest Development and Mechanization (PHilMech) in 2010.

In 2019, the Republic Act No. 11203 otherwise known as the "Rice Tariffication Law" was promulgated. It created the Rice Competitiveness Enhancement Fund (RCEF) or Rice Fund and allocated Php5 billion of its annual fund to PHilMech for the implementation of RCEF Mechanization Program.

## Editorial Board



### **Editorial Advisers:**

Dionisio G. Alvindia, Ph.D.

Ofero A. Capariño, Ph.D.

### **Editors-in-Chief:**

Elizah Z. Davalos

Milagros B. Gonzalez, Ph.D.

Jett Molech G. Subaba

### **Associate Editor:**

Christine V. Ang

### **Layout Artist:**

Mark Dheniel A. Gutierrez

### **Photo Credits:**

RCEF Program Implementers