Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph					Serial No. : 0&-104799-2027-09-1513				
	OBLIGATION REQUEST AND STATUS					Date : Fund Cluster : RUF			
Payee	ADA MANUFACTURING CO	RPORATION	(ADAM	C O)	una decentration and a second second				
Office									
Address	Ropali Plaza, Josemaria Escriv	va Drive, Ortig	as, Busin	ess Center, Pa	usig City, Metro Ma	nila			
Responsibility Center	Particular	rs		MFO/PAP UACS Object Code			ount		
RC5 0(1-15-05	To obligate payment for SUPPLY, DELIVERY, INS TESTING OF 6 UNITS SING (STATIONARY) FO LOT 1 (PHILMECH-RCE		71102001 ODOO1 ODU	ЛФФФЧФ5ФФ У	7,080,000.00				
			Total			7,0	80,000.00		
A. Certified necessary, supporting Signature : Printed Name: Di Position : Di Date :		B. Signature Printed N Position Date	Name: MEEDRED R. DIZO						
C.		STATUS () DF OBLIC	GATION					
1	Reference			Amount Balance					
Date Parti	culars ORS/JEV/Check/ ADA/TRA No.	Obligation		Payable	Payment	Not Yet Due	Due and Demandable		
		(a)		(b)	(c)	(a-b)	(b-c)		

-

2

PHilMech-FD-F-006 Rev. 01 (08.01.23)

*This form is generated form General Accounting Manual Vol II

Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines www.philimech.gov.ph					Serial No. : <u>Clo-M. U.M. 979 - 71777-179 - 15</u> 135				
OBLIGATION REQUEST AND STATUS					Date : Fund Cluster : R(FF				
Payee	ADA MANUFACTURI	NG CORPOR	ATION	(ADAM	C O)				
Office									
Address	Ropali Plaza, Josemaria	Escriva Drive	e, Ortiga	as, Busin	ess Center, P	asig City, Metro Ma	nila		
Responsibility Center	Particulars				MFO/PAP	UACS Object Code	Ámo	ount	
	To obligate pa	yment for the pro	oject,						
RC5	SUPPLY, DELIVERY, INSTALLATION AN TESTING OF 6 UNITS SINGLE PASS RICE M (STATIONARY) FOR REGION II LOT 1 (PHILMECH-RCEF-23-06-15)				n Morri ULI UV	Abiyusta y	7,0	80,000.00	
2				Total	×	1	7,0	80,000.00	
A. Certified:	Charges to appropriation/all	oment are		B.	Certified: All	lotment available and o	bligated		
necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal				for the purpose/adjustment necessary as indicated above					
0.	N			Signature			4		
Signature : Printed Name: DIONISIO G. ALVINDIA, Ph.D. Position : Director IV				Printed Name: MILDRED R. DIZO Position : Acting Chief, FD					
Date :	\lor			Date	:	<i>p</i>	Ki	alig	
C.		ST	ATUS O	F OBLIG	ATION			anna an an Anna an Ann	
L	Reference					Amount	Bala	2009	
Date Partic	ulars ORS/JEV/Che		Obligation		Payable	Payment	Not Yet Due	Due and Demandable	
			a)		(b)	(c)	(a-b)	(b-c)	

PHilMech-FD-F-006 Rev. 01 (08.01.23)

*This form is generated form General Accounting Manual Vol 11

s.

CONTRACT FOR SUPPLY, DELIVERY, INSTALLATION AND TESTING OF 6 UNITS SINGLE PASS RICE MILL (STATIONARY) FOR REGION II LOT 1

(PHILMECH-RCEF-23-06-15)

THIS AGREEMENT made the 29^{+} day of 30^{+} 2023 between PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech) of the Philippines (hereinafter called "the Entity") of the one part and ADA MANUFACTURING CORPORATION (ADAMCO) of Ropali Plaza, Josemaria Escriva Drive, Ortigas, Business Center, Pasig City, Metro Manila (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "Supply, Delivery, Installation and Testing of 6 units Single Pass Rice Mill (Stationary) for Region II, LOT 1" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of *Seven Million Eighty Thousand Pesos and 00/100 only (Php 7,080,000.00)* (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARLENE C. JOAQU

Ph.D.

SANTIAGO,

1

NELSON

MR. FEDERICO C. DE GUZMAN

G. ALVINDIA, Ph.D.

DIONISID

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, *viz.*:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. <u>Winning bidder agrees that</u> <u>additional contract documents or information prescribed by the GPPB that</u> <u>are subsequently required for submission after the contract execution.</u> <u>such as the Notice to Proceed, Variation Orders, and Warranty Security,</u> <u>shall likewise form part of the Contract.</u>
- 3. In consideration for the sum of *Seven Million Eighty Thousand Pesos and 00/100 only (Php 7,080,000.00)* or such other sums as may be ascertained, ADA MANUFACTURING CORPORATION (ADAMCO) agrees to Supply, Deliver, Install and Test 6 units Single Pass Rice Mill (Stationary) for Region II in accordance with his/her/its Bid.

PHilMech-AD-F-077 Rev 02 (08.04.23)

4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the Entity:

DIONISIO G. ALVINDIA, Ph.D. Director IV, PHilMech

For the Supplier:

MR. FEDERICO C. DE GUZMAN Business Development Director ADA Manufacturing Corporation (ADAMCO)

NELSON C. SANTIAGO, Ph.D. Chairperson, BAG

ARLENE C. JOAQUIN Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:

In the presence of:

MILDRED R. DIZO Acting Division Chief, Finance Division

06-104793-7077-09-1513 RLS 7,080,000.00

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES

Municipality/City of <u>Science City of Muñoz</u>, Nueva Ecija

Province of _____

BEFORE ME, this _____ day of <u>16 OCT 2023</u> 2023 in the <u>Science City of Muñoz, Nueva Ecija</u> appeared:

DIONISIO G. ALVINDIA, Ph.D., in his capacity as Director IV of the PHilMech with ID No. PhilMech ID No. 603-DH

AND

MR. FEDERICO C. DE GUZMAN, in his capacity as **Business Development Director** of **ADA MANUFACTURING CORPORATION (ADAMCO)** with **CRNOCO3 - 15122 47-7**, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.


IN WITNESS WHEREOF, I have he	ereunto set my hand, the day, year and place above written.
Notary Public Until Dec. 31, 2023 PTR No Issued at	ATTY. JOY FRANCINE B. MAPPANG Notary Public forme science City of Muñoz Municipalities of Sto. Comingo and Talavera, Nueva Ecija Notariel Comm. Sanal Ng. Sp2020-1009 valid until 12-31-2024
On	Notanal Comm. Sanal Nd. SD2028-009 valid until 12-31-2024 Roll of Attorneys No. 78316 IBP No. 271086 / 01-05-2023 / Pasig City PTR No. 6880590 / 01-26-2023 / Science City of Muñoz MCLE Compliance Nd VIII-0081 303 valid until 04-14-202, A M L A W 1 R M
Doc. No. 133	Bantug, Science City of Muñoz, Nueva Ecija atty.jfbma@gmail.com / 0927 948 7173
Page No. 28	
Book No	
Series of 2023	



Ţ

÷

THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC



Soss