

 Republic of the Philippines Department of Agriculture <b>Philippine Center for Postharvest Development and Mechanization</b> Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph		Serial No. : <b>06-104793-1023-10-1578</b>					
<input type="checkbox"/> <b>OBLIGATION REQUEST AND STATUS</b>		Date : Fund Cluster : <b>RCEF</b>					
Payee	<b>ACT (MACHINERIES AND METAL CRAFT) CORPORATION</b>						
Office							
Address	<b>Purok 2, #37 Brgy. Turayong, Cauayan City, Isabela</b>						
Responsibility Center	Particulars	MFO/PAP	UACS Object Code	Amount			
RC5  06-15-05	To obligate payment for the project,  <b>SUPPLY, DELIVERY AND TESTING OF 45 UNITS          AXIAL FLOW MECHANICAL RICE THRESHER FOR          REGIONS XI &amp; BARMM          LOT 3          (PHILMECH-RCEF-23-08-08)</b>	710200/ 00001 000	7060402004	7,509,960.00			
	Total			7,509,960.00			
<b>A. Certified:</b> Charges to appropriation/allotment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal  Signature :  Printed Name: <b>DIONISIO G. ALVINDIA, Ph.D.</b> Position : <b>Director IV</b>  Date : <u>10/10/23</u>		<b>B. Certified:</b> Allotment available and obligated for the purpose/adjustment necessary as indicated above  Signature :  Printed Name: <b>MILDRED R. DIZO</b> Position : <b>Acting Chief, FD</b>  Date : <u>10/10/11</u>					
<b>C. STATUS OF OBLIGATION</b>							
<b>Reference</b>			<b>Amount</b>				
Date	Particulars	ORS/JEV/Check/ ADA/TRA No.	Obligation	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due (a-b)	Due and Demandable (b-c)

**CONTRACT FOR SUPPLY, DELIVERY AND TESTING OF 45 UNITS AXIAL FLOW MECHANICAL  
RICE THRESHER FOR REGIONS XI & BARMM  
LOT 3  
(PHILMECH-RCEF-23-08-08)**

THIS AGREEMENT made the 9<sup>th</sup> day of OCT 2023 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PhilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **ACT (MACHINERIES AND METAL CRAFT) CORPORATION** of **Purok 2, #37 Brgy. Turayong, Cauayan City, Isabela** (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "**Supply, Delivery and Testing of 45 units Axial Flow Mechanical Rice Thresher for Regions XI & BARMM, Lot 3**" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **Seven Million Five Hundred Nine Thousand Nine Hundred Sixty Pesos and 00/100 only (Php 7,509,960.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - i. Philippine Bidding Documents (PBDs);
    - i. Schedule of Requirements;
    - ii. Technical Specifications;
    - iii. General and Special Conditions of Contract; and
    - iv. Supplemental or Bid Bulletins, if any
  - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;  
  
Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - iii. Performance Security;
  - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
  - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **Seven Million Five Hundred Nine Thousand Nine Hundred Sixty Pesos and 00/100 only (Php 7,509,960.00)** or such other sums as may be ascertained, **ACT (MACHINERIES AND METAL CRAFT) CORPORATION** agrees to **Supply, Deliver, Install and Test 45 units Axial Flow Mechanical Rice Thresher for Regions XI & BARMM** in accordance with his/her/its Bid.

ARLENE C. JOAQUIN

NELSON C. SANTIAGO, Ph.D.


MR. SHERMAN B. VALDEZ, RPABE

DIONISIO G. ALVINDIA, Ph.D.


4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:


  
**DIONISIO G. ALVINDIA, Ph.D.**  
Director IV, PHilMech

For the **Supplier**:


  
**MR. SHERMAN B. VALDEZ, RPABE**  
Sales Representative  
ACT (Machineries and Metal Craft)  
Corporation

In the presence of:

  
**NELSON C. SANTIAGO, Ph.D.**  
Chairperson, BAC

  
**ARLENE C. JOAQUIN**  
Vice Chairperson, BAC

**CERTIFIED FUNDS AVAILABLE:**

  
**MILDRED R. DIZO**  
Acting Division Chief, Finance Division

OG-1047793 - 707740-1578  
RCG 7,509,960.00

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES

Municipality/City of Science City of Muñoz, Nueva Ecija

Province of \_\_\_\_\_

BEFORE ME, this \_\_\_\_\_ day of 26 OCT 2023, 2023 in the Science City of Muñoz, Nueva Ecija, Philippines, Personally appeared:

DIONISIO G. ALVINDIA, Ph.D., in his capacity as **Director IV** of the **PHilMech** with ID No. PHilMech ID No. 603-DH.


AND

**MR. SHERMAN B. VALDEZ, RPABE**, in his capacity as **Sales Representative** of **ACT (MACHINERIES AND METAL CRAFT) CORPORATION** with PRC ID No. 000 8934 known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public \_\_\_\_\_  
Until Dec. 31, 2023  
PTR No. \_\_\_\_\_  
Issued at \_\_\_\_\_  
On \_\_\_\_\_

  
**ATTY. JOY FRANCINE B. MAPPANG**  
Notary Public for the Science City of Muñoz,  
Municipalities of Sto. Domingo and Talavera, Nueva Ecija  
Notarial Comm. Serial No./SD2023-009 valid until 12-31-2024  
Roll of Attorneys No. 78316  
IBP No. 271086 / 01-05-2023 / Pasig City  
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz  
MCLE Compliance No. VIII-0001303 valid until 04-14-2028  
**A M L A W F I R M**  
Bantug, Science City of Muñoz, Nueva Ecija  
atty.jfbma@gmail.com / 0927 948 7173

Doc. No. 458  
Page No. 93  
Book No. 8  
Series of 2023

**THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC**



Republic of the Philippines

**PROFESSIONAL REGULATION COMMISSION  
PROFESSIONAL IDENTIFICATION CARD**



LAST NAME ▶ **VALDEZ**  
 FIRST NAME ▶ **SHERMAN**  
 MIDDLE NAME ▶ **BUGARIN**  
 REGISTRATION NO. ▶ **0008934**  
 REGISTRATION DATE ▶ **09/12/2017**  
 VALID UNTIL ▶ **04/10/2026**

**AGRICULTURAL AND BIOSYSTEMS ENGINEER**



Professional Regulation Commission  
[www.prc.gov.ph](http://www.prc.gov.ph)

CERTIFICATION

22-5727313

This is to certify that the person whose name, photograph, and signature appear herein is a duly registered professional, legally authorized to practice his/her profession with all the rights and privileges appurtenant thereto.

This is to certify further that he/she is a professional in good standing and that his/her certificate of registration/professional license has not been suspended, revoked or withdrawn.

  
Signature of Professional

  
**CHARITO A. ZAMORA**  
Chairperson