

 Republic of the Philippines Department of Agriculture <b>Philippine Center for Postharvest Development and Mechanization</b> Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph		Serial No. : <b>06-104792-7020-10-1582</b>					
<input type="checkbox"/> <b>OBLIGATION REQUEST AND STATUS</b>		Date : Fund Cluster : <b>RUEP</b>					
Payee	<b>ADA MANUFACTURING CORPORATION (ADAMCO)</b>						
Office							
Address	<b>Ropali Plaza, Josemaria Escriba Drive, Ortigas, Business Center, Pasig City, Metro Manila</b>						
Responsibility Center	Particulars	MFO/PAP	UACS Object Code	Amount			
RC5  06-15-05	To obligate payment for the project,  <b>SUPPLY, DELIVERY AND TESTING OF 80 UNITS RICE COMBINE HARVESTERS FOR REGION IV-B LOT 5 (PHILMECH-RCEF-23-08-18)</b>	<b>7102001</b> <b>00001</b> <b>000</b>	<b>0604R5004</b>	140,240,000.00   <b>140,240,000.00</b>			
		Total					
<b>A. Certified:</b> Charges to appropriation/allotment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal  Signature :  Printed Name: <b>DIONISIO G. ALVINDIA, Ph.D.</b> Position : <b>Director IV</b>  Date : <b>10/10/23</b>		<b>B. Certified:</b> Allotment available and obligated for the purpose/adjustment necessary as indicated above  Signature :  Printed Name: <b>MILDRED R. DIZO</b> Position : <b>Acting Chief, FD</b>  Date : <b>10/10/23</b>					
<b>C. STATUS OF OBLIGATION</b>							
Reference			Amount				
Date	Particulars	ORS/JEV/Check/ADA/TRA No.	Obligation	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due (a-b)	Due and Demandable (b-c)

**CONTRACT FOR SUPPLY, DELIVERY AND TESTING OF 80 UNITS RICE COMBINE HARVESTERS  
FOR REGION IV-B  
LOT 5  
(PHILMECH-RCEF-23-08-18)**

THIS AGREEMENT made the 14<sup>th</sup> day of Oct 2023 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **ADA MANUFACTURING CORPORATION (ADAMCO)** of **Ropali Plaza, Josemaria Escriva Drive, Ortigas, Business Center, Pasig City, Metro Manila** (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "**Supply, Delivery and Testing of 80 units Rice Combine Harvesters for Region IV-B, Lot 5**" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **One Hundred Forty Million Two Hundred Forty Thousand Pesos and 00/100 only (Php 140,240,000.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - i. Philippine Bidding Documents (PBDs);
    - i. Schedule of Requirements;
    - ii. Technical Specifications;
    - iii. General and Special Conditions of Contract; and
    - iv. Supplemental or Bid Bulletins, if any
  - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;  
  
Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - iii. Performance Security;
  - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
  - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **One Hundred Forty Million Two Hundred Forty Thousand Pesos and 00/100 only (Php 140,240,000.00)** or such other sums as may be ascertained, **ADA MANUFACTURING CORPORATION (ADAMCO)** agrees to **Supply, Deliver, Install and Test 80 units Rice Combine Harvesters for Region IV-B** in accordance with his/her/its Bid.

ARLENE C. JOAQUIN

NELSON C. SANTIAGO, Ph.D.


MR. FEDERICO C. DE GUZMAN

DIONISIO G. ALVINDIA, Ph.D.


4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:


  
**DIONISIO G. ALVINDIA, Ph.D.**  
Director IV, PHilMech

For the **Supplier**:


  
**MR. FEDERICO C. DE GUZMAN**  
Business Development Director  
ADA Manufacturing Corporation (ADAMCO)

In the presence of:

  
**NELSON C. SANTIAGO, Ph.D.**  
Chairperson, BAC

  
**ARLENE C. JOAQUIN**  
Vice Chairperson, BAC

**CERTIFIED FUNDS AVAILABLE:**

  
**MILDRED R. DIZO**  
Acting Division Chief, Finance Division

OG-1111193-2011-10-1582  
RCS 140,246,600.00

**ACKNOWLEDGEMENT**

REPUBLIC OF THE PHILIPPINES

Municipality/City of Science City of Muñoz, Nueva Ecija

Province of \_\_\_\_\_

BEFORE ME, this \_\_\_\_\_ day of 16 OCT 2023, 2023 in the Science City of Muñoz, Nueva Ecija, Philippines, Personally appeared:

DIONISIO G. ALVINDIA, Ph.D., in his capacity as **Director IV** of the **PHilMech** with ID No. PhilMech ID No. 603-DH.

**AND**

**MR. FEDERICO C. DE GUZMAN**, in his capacity as **Business Development Director** of **ADA MANUFACTURING CORPORATION (ADAMCO)** with CRN0003-7512247-7 known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public \_\_\_\_\_

Until Dec. 31, 2023

PTR No. \_\_\_\_\_

Issued at \_\_\_\_\_

On \_\_\_\_\_

*[Handwritten Signature]*

**ATTY. JOY FRANCINE B. MAPPANG**  
 Notary Public for the Science City of Muñoz,  
 Municipalities of Sto. Domingo and Talavera, Nueva Ecija  
 Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024  
 Roll of Attorneys No. 78316  
 IBR No. 271086 / 01-05-2023 / Pasig City  
 PTR No. 6880590 / 01-26-2023 / Science City of Muñoz  
 MCLE Compliance No. VIII-0001303 valid until 04-14-2024  
**A M L A W F I R M**  
 Bantug, Science City of Muñoz, Nueva Ecija  
 atty.jfbma@gmail.com / 0927 948 7173

Doc. No. 252



Page No. 52

Book No. 8

Series of 2023

*[Handwritten Signature]*

**THIS DOCUMENT WAS NOT PREPARED  
BY THE NOTARY PUBLIC**

 **REPUBLIC OF THE PHILIPPINES**  
Unified Multi-Purpose ID 

CRN: 0003-7512247-7

 **DE GUZMAN**  
SURNAME  
**FEDERICO**

**CASTRO**  
SURNAME  
SEX: M DATE OF BIRTH: 1960/06/02  
UNIT: 2313-2314 EUGENIA  
LYOLI GARDEN RESIDENCES  
43 CORONADO ST BULG  
MANALAYONG CITY NCR PHL  
1550

*Federico De Guzman*

*K  
2005*