

 Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines www.philmec.gov.ph		Serial No. : 06-104792-2022-08-1245					
<input type="checkbox"/> OBLIGATION REQUEST AND STATUS		Date : Fund Cluster : RCEP					
Payee	BRIXTON CONSTRUCTION & INDUSTRIAL SUPPLY CORP.						
Office							
Address	202 2nd Floor Armon's Building, No. 142 Kamias Road corner Anonas St., East Kamias, Quezon City						
Responsibility Center	Particulars	MFO/PAP	UACS Object Code				
	To obligate payment for the project, REPEAT ORDER OF THREE (3) UNITS OF WALK-BEHIND TYPE MECHANICAL RICE TRANSPLANTERS FOR REGION IV-A, LOT 2 (PHilMech-RCEF-23-08-19)	7102001 00001 000	2600425004				
			1,056,000.00 17,952,000.00				
			1,056,000.00 17,952,000.00				
A. Certified: Charges to appropriation/allotment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal		B. Certified: Allotment available and obligated for the purpose/adjustment necessary as indicated above					
Signature :  Printed Name: DIONISIO G. ALVINDIA, Ph.D. Position : Director IV		Signature :  Printed Name: MILDRED R. DIZO Position : Acting Chief, FD					
Date : _____		Date : _____					
C. STATUS OF OBLIGATION							
Reference			Amount				
Date	Particulars	ORS/JEV/Check/ADA/TRA No.	Obligation	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due (a-b)	Due and Demandable (b-c)

Handwritten notes at the bottom of the page.

**CONTRACT FOR THE REPEAT ORDER OF THREE (3) UNITS OF WALK-BEHIND TYPE
MECHANICAL RICE TRANSPLANTERS FOR REGION IV-A, LOT 2
(PHilMech-RCEF-23-08-19)**

THIS AGREEMENT made this 15th day of Aug 2023 between **THE PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **BRIXTON CONSTRUCTION & INDUSTRIAL SUPPLY CORP.** of 202 2nd Floor Armon's Building, No. 142 Kamias Road corner Anonas St., East Kamias, Quezon City (hereinafter called "the Supplier") of the other part;

WITNESSETH AS FOLLOWS:

WHEREAS, THE Entity is in need of goods and ancillary services, particularly, **three (3) units of Walk-Behind Type Mechanical Rice Transplanters for Region IV-A, Lot 2** Approved Budget for the Contract (ABC) of One Million Eighty Four Thousand Five Hundred Pesos and 00/100 (PhP 1,084,500.00) or Three Hundred Sixty One Thousand Five Hundred Pesos (PhP 361,500.00) per unit, inclusive of delivery and all other charges, taxes and fees;

WHEREAS, the Entity has previously accepted a bid by and entered into a contract with the Supplier on April 20, 2023 for the same goods and ancillary services, particularly the **"Supply, Delivery and Testing of 51 units Walk-Behind Type Mechanical Rice Transplanters for Regions III, IV-A, IV-B & V, Lot 2 (PHilMech-RCEF-23-01-01), at a contract amount of Php 17,952,000.00 or Php 352,000.00 per unit** (hereinafter called "the Unit Price"), which contract was duly notarized by Atty. Joy Francine B. Mappang, a notary for and in the Science City of Muñoz, Nueva Ecija, and registered in his notarial registry as Doc. No. 394, Page No. 80, Book No. I series of 2023;

WHEREAS, the Supplier has offered and/or indicated its willingness to supply the PHilMech's additional requirements at the same Unit Price and all the other terms and conditions of the above-cited contract;

WHEREAS, upon a determination that resort to Repeat Order compliant with the specific conditions set forth in Section 51 of the IRR of RA 9184 for the purpose, the Entity accepted the Supplier's offer;

NOW THEREFORE THE PARTIES HERETO AGREE AS FOLLOWS:


1. In consideration for the sum of **One Million Fifty Six Thousand Pesos and 00/100 only (PhP 1,056,000.00) or Php 352,000.00**, or such other sums as may be ascertained, the Supplier agrees to **Supply, Deliver and Test three (3) units of Walk-Behind Type Mechanical Rice Transplanters for Region IV-A;**
2. The **Supply, Delivery and Testing of three (3) units of Walk-Behind Type Mechanical Rice Transplanters for Region IV-A, Lot 2** shall be subject to and governed by the afore-cited Contract Supply, Delivery and Testing of 51 units Walk-Behind Type Mechanical Rice Transplanters for Regions III, IV-A, IV-B & V, Lot 2 (PHilMech-RCEF-23-01-01), including, as maybe applicable, all bid-related documents made and construed as integral thereto, **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. The Entity agrees to pay the above-mentioned sum in accordance with the foregoing terms and conditions.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:



DIONISIO G. ALVINDIA, Ph.D.
Director IV, PHilMech

For the **Supplier**:


MR. RYANA GUTIERREZ
Authorized Representative
Brixton Construction &
Industrial Supply Corp.

In the presence of:


NELSON C. SANTIAGO, Ph.D.
Chairperson, BAC


ARLENE C. JOAQUIN
Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:


MILDRED R. DIZO
Acting Division Chief, Finance Division

06-114777B-2027-08-1245
KLS 1,050,000.00

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES

Municipality/City of _____
Province of Science City of Muñoz, Nueva Ecija

BEFORE ME, this _____ day of 31 AUG 2023, 2023 in the Science City of Muñoz, Nueva Ecija, Philippines, Personally appeared:

DIONISIO G. ALVINDIA, PhD., in his capacity as **Director IV** of the **PHilMech** with ID No. PhilMech ID No. 603-DH.

AND

MR. RYAN A. GUTIERREZ, in his capacity as **Authorized Representative** of **BRIXTON CONSTRUCTION & INDUSTRIAL SUPPLY CORP.** with Driver's License No. D12-14-000792, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public _____

Until Dec. 31, 2023

PTR No. _____

Issued at _____

On _____

ATTY. JOY FRANCINE B. MAPANG
Notary Public for the Science City of Muñoz,
Municipalities of Sto. Domingo and Talavera, Nueva Ecija
Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024
Roll of Attorneys No. 78316
IBP No. 277086 / 01-05-2023 / Pasig City
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz
MCLE Compliance No. VIII-0001303 valid until 04-14-2028
A M L A W F I R M
Bantug, Science City of Muñoz, Nueva Ecija
atty.jfbma@gmail.com / 0927 948 7173

Doc. No. 323
Page No. 66
Book No. 6
Series of 2023

THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC