

 Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph		Serial No. : <u>26-104792-2021-12-1954</u>					
<input type="checkbox"/> OBLIGATION REQUEST AND STATUS		Date : December Fund Cluster : RCEF					
Payee		Agricom Machineries and Construction Corporation					
Office							
Address		Brgy. Tagaran, Cauayan, Isabela					
Responsibility Center	Particulars	MFO/PAP	UACS Object Code	Amount			
RC4 <i>06-15-04</i>	To obligate payment for the project; SUPPLY, DELIVERY, INSTALLATION AND TESTING OF 5 UNITS HEATED AIR MECHANICAL GRAIN DRYERS- RECIRCULATING BATCH TYPE (12 TONS CAPACITY) WITH BIOMASS AND PETROLEUM BASED FUEL HEATING SYSTEM FOR REGIONS IVB & VI LOT 8 (PHILMECH-RCEF-23-09-22)	<i>7102001</i> <i>00001</i> <i>000</i>	<i>26104792004</i>	22,788,000.00			
Total				22,788,000.00			
A. Certified: Charges to appropriation/alloment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal Signature :  Printed Name: DIONISIO G. ALVINDIA, Ph.D. Position : Director IV Date : _____		B. Certified: Allotment available and obligated for the purpose/adjustment necessary as indicated above Signature :  Printed Name: MILDRED R. DIZO Position : Acting Chief, FD Date : _____ <i>KD 12/18</i>					
C. STATUS OF OBLIGATION							
Reference			Amount				
Date	Particulars	ORS/JEV/Check/ ADA/TRA No.	Obligation	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due (a-b)	Due and Demandable (b-c)

CONTRACT FOR SUPPLY, DELIVERY, INSTALLATION AND TESTING OF 5 UNITS HEATED AIR MECHANICAL GRAIN DRYERS- RECIRCULATING BATCH TYPE (12 TONS CAPACITY) WITH BIOMASS AND PETROLEUM BASED FUEL HEATING SYSTEM FOR REGIONS IVB & VI
LOT 8
(PHILMECH-RCEF-23-09-22)

DEC 21 2023

THIS AGREEMENT made the ____ day of _____ 2023 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **Agricomp Machineries and Construction Corporation** of Brgy. Tagaran, Cauayan, Isabela (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "**Supply, Delivery, Installation and Testing of 5 units Heated Air Mechanical Grain Dryers-Recirculating Batch Type (12 tons capacity) with Biomass and Petroleum Based Fuel Heating System for Regions IVB & VI, Lot 8**" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **Twenty Two Million Seven Hundred Eighty Eight Thousand Pesos and 00/100 only (Php 22,788,000.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
- ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**


3. In consideration for the sum of **Twenty Two Million Seven Hundred Eighty Eight Thousand Pesos and 00/100 only (Php 22,788,000.00)** or such other sums as may be ascertained, **Agricomp Machineries and Construction Corporation** agrees to **Supply, Deliver, Install and Test of 5 units Heated Air Mechanical Grain Dryers-**

Recirculating Batch Type (12 tons capacity) with Biomass and Petroleum Based Fuel Heating System for Regions IVB & VI in accordance with his/her/its Bid.


4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PhilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:



DIONISIO G. ALVINDIA, Ph.D.
Director IV, PhilMech
Construction Corporation

For the **Supplier**:


ENGR. ROLANDO G. RUPAC
Vice President for Operations
Agricom Machineries and

In the presence of:


NELSON C. SANTIAGO, Ph.D.
Chairperson, BAC


RAYMUND JOSEPH P. MACARANAS
Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:


MILDRED R. DIZO
Acting Division Chief, Finance Division

06-104793-7077-12-1954
RUY 22,788,000.00

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES

Municipality/City of Science City of Muñoz, Nueva Ecija

Province of _____

BEFORE ME, this _____ day of 29 DEC 2023, 2023 in the Science City of Muñoz, Nueva Ecija, Philippines, Personally appeared:

DIONISIO G. ALVINDIA, Ph.D., in his capacity as **Director IV** of the **PHilMech** with ID No. _____

AND

ENGR. ROLANDO G. RUPAC, in his/her capacity as **Vice President for Operations of Agricomp Machineries and Construction Corporation** with _____, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public _____

Until Dec. 31, 2023

PTR No. _____

Issued at _____

On _____

[Handwritten Signature]

ATTY. JOY FRANCINE B. MAPPANG
Notary Public for the Science City of Muñoz,
Municipalities of Sto. Domingo and Talavera, Nueva Ecija
Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024
Roll of Attorneys No. 78376
IBP No. 271086 / 01-05-2023 / Pasig City
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz
MCLE Compliance No. VIII-0001303 valid until 04-14-2023
E M L A M R M
Bantug, Science City of Muñoz, Nueva Ecija
atty.jfbma@gmail.com / 0927 948 7173

[Handwritten Signature]
Doc. No. 64
Page No. 14
Book No. 10
Series of 2023

THIS DOCUMENT WAS NOT PREPARED BY THE NOTARY PUBLIC