 Republic of the Philippines Department of Agriculture <b>Philippine Center for Postharvest Development and Mechanization</b> Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph				Serial No. : _____  Date : _____ Fund Cluster : _____			
<b>BUDGET UTILIZATION REQUEST AND STATUS</b>							
Payee	ADA Manufacturing Corporation (ADAMCO)						
Office							
Address	Rizal Avenue Extension, Cabaruan, City of Cauayan, Isabela						
Responsibility Center	Particulars		MFO/PAP	UACS Object Code	Amount		
CL1	SUPPLY OF LABOR AND MATERIALS FOR THE DESIGN, FABRICATION, DELIVERY AND ON-SITE INSTALLATION, TESTING AND COMMISSIONING OF EQUIPMENT AND MACHINERIES FOR 1 SET OF COOKING OIL PROCESSING CENTER IN PANGASIHAN, GINGOOG CITY, MISAMIS ORIENTAL LOT 7 (PHilMech-CTF-23-09-21)				6,053,000.00		
Total					<b>6,053,000.00</b>		
<b>A. Certified:</b> Charges to appropriation/budget are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal  Signature: _____ Printed: <b>DIONISIO G. ALVINDIA, Ph.D.</b> Position: <b>Director IV</b> Date: _____ Chief, Division			<b>B. Certified:</b> Budget available and utilized for the purpose/adjustment necessary as indicated above  Signature: _____ Printed Name: <b>MILDRED R. DIZO</b> Position: <b>Acting Chief, FD</b> Date: _____				
<b>C. STATUS OF OBLIGATION</b>							
Reference			Amount				
Date	Particulars	BURS/JEV/RCI/RADA/RTRA No.	Utilization	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due (a-b)	Due and Demandable (b-c)

**CONTRACT SUPPLY OF LABOR AND MATERIALS FOR THE DESIGN, FABRICATION, DELIVERY  
AND ON-SITE INSTALLATION, TESTING AND COMMISSIONING OF EQUIPMENT AND  
MACHINERIES FOR 1 SET OF COOKING OIL PROCESSING CENTER IN PANGASIHAN, GINGOOG  
CITY, MISAMIS ORIENTAL  
LOT 7  
(PHilMech-CTF-23-09-21)**

THIS AGREEMENT made the 7<sup>th</sup> DEC 07 2023 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **ADA Manufacturing Corporation (ADAMCO)** of **Rizal Avenue Extension, Cabaruan City of Cauayan, Isabela** (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "**Supply of Labor and Materials for the Design, Fabrication, Delivery and On-Site Installation, Testing and Commissioning of Equipment and Machineries for 1 Set of Cooking Oil Processing Center in Pangasihan, Gingoog City, Misamis Oriental, Lot 7**" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **Six Million Fifty Three Thousand Pesos and 00/100 only (Php 6,053,000.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:

- i. Philippine Bidding Documents (PBDs);
  - i. Schedule of Requirements;
  - ii. Technical Specifications;
  - iii. General and Special Conditions of Contract; and
  - iv. Supplemental or Bid Bulletins, if any
- ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **Six Million Fifty Three Thousand Pesos and 00/100 only (Php 6,053,000.00)** or such other sums as may be ascertained, **ADA Manufacturing Corporation (ADAMCO)** agrees to **Supply Labor and Materials for the Design, Fabrication, Delivery and On-Site Installation, Testing and**

ENGR. RAYMUND JOSEPH P. MACARANAS

NELSON C. SANTIAGO, Ph.D.

MS. DENIE G. GUILLERMO


DIONISIO G. ALVINDIA, Ph.D.

**Commissioning of Equipment and Machineries of 1 Set Cooking Oil Processing Center in Pangasihan, Gingoog City, Misamis Oriental** in accordance with his/her/its Bid.


4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:


  
**DIONISIO G. ALVINDIA, Ph.D.**  
Director IV, PHilMech

For the **Supplier**:

  
**MS. LENIE G. GUILLERMO**  
Chief Revenue Officer / Authorized Representative  
ADA Manufacturing Corporation (ADAMCO)

In the presence of:

  
**NELSON C. SANTIAGO, Ph.D.**  
Chairperson, BAC

  
**ENGR. RAYMUND JOSEPH P. MACARANAS**  
Vice Chairperson, BAC

**CERTIFIED FUNDS AVAILABLE:**

  
**MILDRED R. DIZO**  
Acting Division Chief, Finance Division

**ACKNOWLEDGEMENT**

REPUBLIC OF THE PHILIPPINES

Municipality/City of Science City of Muñoz, Nueva Ecija

Province of \_\_\_\_\_

*Science City of Muñoz, Nueva Ecija*

BEFORE ME, this \_\_\_\_\_ day of 29 DEC 2023, 2023 in the \_\_\_\_\_, Philippines, Personally appeared:

**DIONISIO G. ALVINDIA, Ph.D.**, in his capacity as **Director IV** of the **PHilMech** with ID No. \_\_\_\_\_

**AND**

**MS. LENIE G. GUILLERMO**, in his capacity as **Chief Revenue Officer /Authorized Representative** of **ADA Manufacturing Corporation (ADAMCO)** with \_\_\_\_\_, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public \_\_\_\_\_

Until Dec. 31, 2023

PTR No. \_\_\_\_\_

Issued at \_\_\_\_\_

On \_\_\_\_\_

Doc. No. 47

Page No. 11

Book No. 10

Series of 2023

*[Handwritten Signature]*  
**ATTY. JOY FRANCINE B. MAPPANG**  
Notary Public for the Science City of Muñoz,  
Municipalities of Sto. Domingo and Talavera, Nueva Ecija  
Notarial Comm. Serial No. SD 2023-009 valid until 12-31-2024  
Roll of Attorneys No. 78316  
IBP No. 271086 / 01-05-2023 / Pasig City  
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz  
MCLE Compliance No. VIII-001303 valid until 04-14-2028  
A M L A W Y E R S  
Barrug, Science City of Muñoz, Nueva Ecija  
atty.jfbma@gmail.com / 0927 948 7173

**THIS DOCUMENT WAS NOT PREPARED  
BY THE NOTARY PUBLIC**