

 Republic of the Philippines Department of Agriculture Philippine Center for Postharvest Development and Mechanization Science City of Muñoz, Nueva Ecija, Philippines www.philmec.gov.ph		Serial No. : 06-102101-2023-12-1036 06-101101-2023-12-8794					
<input type="checkbox"/> OBLIGATION REQUEST AND STATUS		Date : Fund Cluster :					
Payee	AMC Construction						
Office							
Address	Purok 6, San Josef, Cabanatuan, Nueva Ecija						
Responsibility Center	Particulars	MFO/PAP	UACS Object Code	Amount			
	To obligate payment for the project; SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF PROPOSED CHEMICAL STORAGE BUILDING LOT 1 (PHilMech-Infra-23-10-26)			1,397,876.51			
-CO2023							
CO2 102101		310100 0000 000	5060404001	544,159.36			
CO3 101101		310100 00002 000		853,717.15			
Total				1,397,876.51			
A. Certified: Charges to appropriation/allotment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal Signature :  Printed Name: JOEL V. DATOR Position : Director III Date : _____		B. Certified: Allotment available and obligated for the purpose/adjustment necessary as indicated above Signature :  Printed Name: MILDRED R. DIZO Position : Acting Chief, FD Date : _____ 9/12/23					
C. STATUS OF OBLIGATION							
Reference			Amount				
Date	Particulars	ORS/JEV/Check/ADA/TRA No.	Obligation	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due	Due and Demandable
						(a-b)	(b-c)

**CONTRACT AGREEMENT FOR THE SUPPLY OF LABOR AND MATERIALS FOR THE
CONSTRUCTION OF PROPOSED CHEMICAL STORAGE BUILDING
LOT 1
(PHilMech-Infra-23-10-26)**

DEC 28 2023

THIS AGREEMENT, made this ____ day of _____, 2023 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)**, CLSU Compound, Science City of Muñoz, Nueva Ecija (hereinafter called the "Entity") and **AMC Construction**, Purok 6, San Josef, Cabanatuan, Nueva Ecija (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute the **Supply of Labor and Materials for The Construction of Proposed Chemical Storage Building, Lot 1** (hereinafter called "the Works") and the Entity has accepted the Bid for **One Million Three Hundred Ninety-Seven Thousand Eight Hundred Seventy-Six Pesos and 51/100 only (Php 1,397,876.51)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **One Million Three Hundred Ninety-Seven Thousand Eight Hundred Seventy-Six Pesos and 51/100 only (Php 1,397,876.51)** or such other sums as may be ascertained, **AMC Construction** agrees to **Supply Labor and Materials for The Construction of Proposed Chemical Storage Building** in accordance with his/her/its Bid.


4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


For the **Entity**:



DIONISIO G. ALVINDIA, Ph.D.
Director IV, PHilMech

For the **Supplier**:


Ms. ANABELLE M. CRUZ
Sole Proprietor
AMC Construction

In the presence of:


NELSON C. SANTIAGO, Ph.D.
Chairperson, BAC


RAYMUND JOSEPH P. MACARANAS
Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:


MILDRED R. DIZO
Acting Division Chief, Finance Division

06-102101-2023-12-1036	
002	544,159.36
06-101101-2023-12-8794	
003	853,717.15

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES

Municipality/City of **Science City of Muñoz, Nueva Ecija**

Province of _____

Science City of Muñoz, Nueva Ecija

BEFORE ME, this _____ day of 29 DEC 2023, 2023 in the _____, Philippines, Personally appeared:

DIONISIO G. ALVINDIA, Ph.D., in his capacity as **Director IV** of the **PHilMech** with ID No. _____.

AND

Ms. ANABELLE M. CRUZ, in his/her capacity as **Sole Proprietor** of **AMC Construction** with COS-19-010221, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.

Notary Public _____

Until Dec. 31, 2023

PTR No. _____

Issued at _____

On _____

Doc. No. 45
Page No. 10
Book No. 10
Series of 2023

ATTY. JOY FRANCINE B. MAPPANG
Notary Public for the Science City of Muñoz
Municipalities of Sto. Domingo and Talavera, Nueva Ecija
Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024
Roll of Attorneys No. 18316
IBP No. 271086 / 01-05-2023 / Pasig City
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz
MCLE Compliance No. VIII-0001303 valid until 12-31-2023
Bantug, Science City of Muñoz, Nueva Ecija
atty.jfbma@gmail.com / 0927 948 7173

**THIS DOCUMENT WAS NOT PREPARED
BY THE NOTARY PUBLIC**