 Republic of the Philippines Department of Agriculture <b>Philippine Center for Postharvest Development and Mechanization</b> Science City of Muñoz, Nueva Ecija, Philippines www.philmech.gov.ph		Serial No. : <i>06-1012223-2024-01-0077</i>					
<input type="checkbox"/> <b>OBLIGATION REQUEST AND STATUS</b>		Date : January Fund Cluster : RCEF					
Payee		Agricom Machineries and Construction Corporation					
Office							
Address		Brgy. Tagaran, Cauayan, Isabela					
Responsibility Center	Particulars	MFO/PAP	UACS Object Code				
RC6 <i>00-15-06</i>	To obligate payment for the project,  <b>SUPPLY, DELIVERY, INSTALLATION AND TESTING OF 10 UNITS HEATED AIR MECHANICAL GRAIN DRYERS- RECIRCULATING BATCH TYPE (12 TONS CAPACITY) WITH BIOMASS AND PETROLEUM BASED FUEL HEATING SYSTEM FOR REGIONS II, III &amp; V LOT 5 (PHilMech-RCEF-23-11-31)</b>	<i>7102001</i> <i>00001</i> <i>000</i>	<i>00000000</i>  <i>000</i>				
Total			43,320,000.00				
<b>A. Certified:</b> Charges to appropriation/alloment are necessary, lawful and under my direct supervision;and supporting documents valid, proper and legal  Signature : _____ Printed Name: <b>DIONISIO G. ALVINDIA, Ph.D.</b> Position : <b>Director IV</b>  Date : <i>1/12/24</i>		<b>B. Certified:</b> Allotment available and obligated for the purpose/adjustment necessary as indicated above  Signature : _____ Printed Name: <b>MILDRED R. DIZO</b> Position : <b>Acting Chief, FD</b>  Date : <i>1/29</i>					
<b>C. STATUS OF OBLIGATION</b>							
Reference			Amount				
Date	Particulars	ORS/JEV/Check/ ADA/TRA No.	Obligation	Payable	Payment	Balance	
			(a)	(b)	(c)	Not Yet Due	Due and Demandable
						(a-b)	(b-c)

**CONTRACT AGREEMENT FOR THE SUPPLY, DELIVERY, INSTALLATION AND TESTING OF 10  
UNITS HEATED AIR MECHANICAL GRAIN DRYERS- RECIRCULATING BATCH TYPE (12 TONS  
CAPACITY) WITH BIOMASS AND PETROLEUM BASED FUEL HEATING SYSTEM FOR REGIONS  
II, III & V  
LOT 5  
(PHilMech-RCEF-23-11-31)**

THIS AGREEMENT made the \_\_\_\_ day of JAN 19 2024 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **Agricomp Machineries and Construction Corporation of Brgy. Tagaran, Cauayan, Isabela** (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "**Supply, Delivery, Installation and Testing of 10 units Heated Air Mechanical Grain Dryers-Recirculating Batch Type (12 tons capacity) with Biomass and Petroleum Based Fuel Heating System for Regions II, III & V, Lot 5**" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **Forty Three Million Three Hundred Twenty Thousand Pesos and 00/100 only (Php 43,320,000.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - i. Philippine Bidding Documents (PBDs);
    - i. Schedule of Requirements;
    - ii. Technical Specifications;
    - iii. General and Special Conditions of Contract; and
    - iv. Supplemental or Bid Bulletins, if any
  - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;  
  
Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - iii. Performance Security;
  - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
  - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **Forty-Three Million Three Hundred Twenty Thousand Pesos and 00/100 only (Php 43,320,000.00)** or such other sums as may be ascertained, **Agricomp Machineries and Construction Corporation** agrees to **Supply, Deliver, Install and Test of 10 units Heated Air Mechanical Grain Dryers-**



**Recirculating Batch Type (12 tons capacity) with Biomass and Petroleum Based Fuel Heating System for Regions II, III & V** in accordance with his/her/its Bid.


4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:


  
**DIONISIO G. ALVINDIA, Ph.D.**  
Director IV, PHilMech

For the **Supplier**:

  
**ENGR. ROLANDO G. RUPAC**  
Vice President for Operations  
Agricomp Machineries and  
Construction Corporation

In the presence of:

  
**NELSON C. SANTIAGO, Ph.D.**  
Chairperson, BAC

  
**RAYMUND JOSEPH P. MACARANAS**  
Vice Chairperson, BAC

**CERTIFIED FUNDS AVAILABLE:**

  
**MILDRED R. DIZO**  
Acting Division Chief, Finance Division

06-1047777-7024-01-0077  
RLL  
47,720,000.00

**ACKNOWLEDGEMENT**

REPUBLIC OF THE PHILIPPINES

Science City of Muñoz

Province of Nueva Ecija

BEFORE ME, this 29 JAN 2024 in the Science City of Muñoz, Nueva Ecija, Philippines, personally appeared:

**DIONISIO G. ALVINDIA, Ph.D.**, in his capacity as **Director IV** of the **PHilMech** with PHilMech Employee ID No. 603-DH,


**AND**



**ENGR. ROLANDO G. RUPAC**, in his/her capacity as **Vice President for Operations of Agricom Machineries and Construction Corporation** with \_\_\_\_\_ ID No. \_\_\_\_\_, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.



**NOTARY PUBLIC**

**ATTY. JOY FRANCINE B. MAPPANG**  
Notary Public for the Science City of Muñoz,  
Municipalities of Sto. Domingo and Talavera, Nueva Ecija  
Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024  
Roll of Attorneys No. 78316  
IBP No. 271086 / 01-05-2023 / Pasig City  
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz  
MCLE Compliance No VIII-0001303 valid until 04-14-2028  
A M L A W R M  
Bantug, Science City of Muñoz, Nueva Ecija  
atty.jfbma@gmail.com / 0927 948 7173