06036

Appendix 61

Republic of the Philippines
Department of Agriculture
Philippine Center for Postharvest Development and Mechanization
CLSU Compound, Science City of Munoz, Nueva Ecija
www.philmech.gov.ph
Telephone Nos: 09178004526(Globe) ; 09178130852 (Globe) loc. 144/142/143/144
Email add.: amp@philmech.gov.ph

PURCHASE ORDER

Supplier: DECOARTS MARKETING INC.
Address: Brgy. Abar 2nd San Jose City, Nueva Ecija
TIN:

P.O. No.: 057
Date: 01/31/2024
Mode of Procurement: NP-53.9 small value

Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery:
Date of Delivery :

Delivery Term: for pick-up
Payment Term: cash

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
	pc	GRASS CUTTER BLADE, 2 Teeth Brush Cutter Blade; Heavy Duty; Material: High Carbon Steel; Color: Black; Blade length: 305mm (12"); Thickness: 1.4mm; Hole: 25.4mm -Ryker blade BRJO42Z- 2T 2TEETH *CB2-7*	7	230.00	1,610.00
	unit	GRASS CUTTER MOTOR, Air Cooled; two stroke; piston valve method gasoline engine -Ryker bpush cutter 2 stroke CG411 # 1090100650402 *CB2-1*	1	7,350.00	7,350.00
	pc	GRASS CUTTER, heavy duty 4 stroke -Ryker Bpush cutter 4 stroke CG431 #579628 *CB2-1*	1	9,750.00	9,750.00
		x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x-x			18,710.00
		PR No.: 24-01-A-06		-5% EVAT	835.27
				-1% EWT	167.05
					17,707.68

(Total Amount in Words) Eighteen Thousand Seven Hundred Ten pesos only **P 18,710.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

Signature over Printed Name of Supplier

Date

Very truly yours,

FEB 01 2024

RICHELLE ANN L. MOROTA
Authorized Official

Fund Cluster:
Funds Available:

MILDRED R. DIZO
Acting Chief, FD

ORS/BURS No.: 02-101101-2024-02-0615
Date of the ORS/BURS: 2/4
Amount: 18,710.00

PHilMech-AD-F-047 Rev. 00 (12.05.17)

*This form is generated from General Accounting Manual Vol. II