

**CONTRACT AGREEMENT FOR THE SUPPLY, DELIVERY, INSTALLATION, TESTING AND
COMMISSIONING OF 3 UNITS 2-3TPH MULTI STAGE RICE MILL FOR REGION V
LOT 4
(PHilMech-RCEF-23-11-33)**

THIS AGREEMENT made the 29 day of FEB 2024 between **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** of the Philippines (hereinafter called "the Entity") of the one part and **Grains Innovation & Solutions Co., Inc. (GRAINSCO)** of Unit 206 Veria Bldg., 62 West Ave., Quezon City (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "Supply, Delivery, Installation, Testing and Commissioning of 3 units 2-3tph Multi Stage Rice Mill for Region V, Lot 4" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **One Hundred Sixty-Six Million Ninety-Seven Thousand Thirteen Pesos and 00/100 only (Php 166,097,013.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **One Hundred Sixty-Six Million Ninety-Seven Thousand Thirteen Pesos and 00/100 only (Php 166,097,013.00)** or such other sums as may be ascertained, **Grains Innovation & Solutions Co., Inc. (GRAINSCO)** agrees to **Supply, Deliver, Install and Test of 3 units 2-3tph Multi Stage Rice Mill for Region V** in accordance with his/her/its Bid.

4. The **PHILIPPINE CENTER FOR POSTHARVEST DEVELOPMENT AND MECHANIZATION (PHilMech)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the **Entity**:



DIONISIO G. ALVINDIA, Ph.D.
Director IV, PHilMech
(GRAINSCO)

For the **Supplier**:


MS. REESE B. DE LEON
Authorized Representative
Grains Innovation & Solutions Co., Inc.

In the presence of:


NELSON C. SANTIAGO, Ph.D.
Chairperson, BAC


RAYMUND JOSEPH P. MACARANAS
Vice Chairperson, BAC

CERTIFIED FUNDS AVAILABLE:


MILDRED R. DIZO
Acting Division Chief, Finance Division

06-104793-7024-02-0126
KLG 116, 097, 012. 00

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
Science City of Muñoz
Province of Nueva Ecija

BEFORE ME, this 13 MAR 2024 in the Science City of Muñoz, Nueva Ecija, Philippines,
personally appeared:

DIONISIO G. ALVINDIA, Ph.D., in his capacity as **Director IV** of the **PHilMech** with PHilMech Employee ID No. 603-DH,

AND


Employee ID
No. 0116

MS. REESELL B. DE LEON, in his/her capacity as **Authorized Representative** of **Grains Innovation & Solutions Co., Inc. (GRAINSCO)** with Unid ID No. CRN-0111-2061933-8, known to me to be the same persons who executed the foregoing instrument and they acknowledge to me that the same is their voluntary act and deed and of the agencies they represent.

This instrument, consisting of three (3) pages, including the page on which this acknowledgment is written, has been signed by the parties hereto and their witnesses, and sealed with my notarial seal.

IN WITNESS WHEREOF, I have hereunto set my hand, the day, year and place above written.


NOTARY PUBLIC



ATTY. JOY FRANCINE B. MAPPANG
Notary Public for the Science City of Muñoz,
Municipalities of Sto. Domingo and Talavera, Nueva Ecija
Notarial Comm. Serial No. SD2023-009 valid until 12-31-2024
Roll of Attorneys No. 78316
IBP No. 271086 / 01-05-2023 / Pasig City
PTR No. 6880590 / 01-26-2023 / Science City of Muñoz
MCLE Compliance No. VIII-0001303 valid until 04-14-2028
A N O F V F M
Bantug, Science City of Muñoz, Nueva Ecija
atty.jfbma@gmail.com / 0927 948 7173

Doc. No. 328
Page No. 67
Book No. 11
Series of 2024.

THIS DOCUMENT WAS NOT PREPARED
BY THE NOTARY PUBLIC


 Republic of the Philippines
 Department of Agriculture
Philippine Center for Postharvest Development and Mechanization
 Science City of Muñoz, Nueva Ecija, Philippines
 www.philmech.gov.ph


Serial No. : **00-107793-2024-02-126**

OBLIGATION REQUEST AND STATUS
 Date : February
 Fund Cluster : RCEF


Payee : **Grains Innovation & Solutions Co., Inc. (GRAINSCO)**
 Office :
 Address : **Unit 206 Veria Bldg., 62 West Ave., Quezon City**

Responsibility Center	Particulars	MFO/PAP	UACS Object Code	Amount
RC6 <i>02-15-06</i>	To obligate payment for the project; SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 3 UNITS 2-3TPH MULTI STAGE RICE MILL FOR REGION V LOT 4 (PHilMech-RCEF-23-11-33)	<i>7102001 00001 000</i>	<i>560042500Y</i>	166,097,013.00
Total				166,097,013.00

A. Certified: Charges to appropriation/allotment are necessary, lawful and under my direct supervision; and supporting documents valid, proper and legal

Signature : 
 Printed Name: **DIONISIO G. ALVINDIA, Ph.D.**
 Position : **Director IV**
 Date : _____

B. Certified: Allotment available and obligated for the purpose/adjustment necessary as indicated above

Signature : 
 Printed Name: **MILDRED R. DIZO**
 Position : **Acting Chief, FD**
 Date : _____ *kw2/27*

C. STATUS OF OBLIGATION							
Reference			Amount				
Date	Particulars	ORS/JEV/Check/ADA/TRA No.	Obligation	Payable	Payment	Balance	
						Not Yet Due	Due and Demandable
			(a)	(b)	(c)	(a-b)	(b-c)