



AD-26598

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 1

**SUPPLY, DELIVERY, INSTALLATION AND TESTING OF VARIOUS MULTI STAGE RICE MILLS
 (PHilMech-RCEF-24-04-17-Rebidding)**

This **Supplemental/Bid Bulletin No. 1** is being issued to clarify, amend and supplement provisions in the Bidding Documents.

A. ISSUES AND CONCERNS DURING THE PRE-BID CONFERENCE

1. *Issue / Proposal: Request that the contracts that were already delivered and installed be excluded from the list of ongoing contracts.*
Action Taken/Reply: Contracts with a certificate of completion and final acceptance could be considered completed contracts and deleted from the list of ongoing projects.

2. *Issue / Proposal: Request for the disaggregation of contract lots.*
Action Taken/Reply: Request/proposal is granted. Lots assignment is amended.

| | FROM | | | TO | | |
|--|---------|--|---------------|---------|---|---------------|
| Invitation To Bid | LOT NO. | PROJECT TITLE | ABC (PhP) | LOT NO. | PROJECT TITLE | ABC (PhP) |
| <i>Bid Data Sheet (ITB Clause 19.3)</i> <i>Schedule of Requirements</i> | 1 | Supply, Delivery, Installation, Testing and Commissioning of 6 units 1.5tph Multi Stage Rice Mill for Regions CAR, II, III & IVB | 75,200,000.00 | 1 | Supply, Delivery, Installation, Testing and Commissioning of 2 units 1.5tph Multi Stage Rice Mill for Regions CAR & II | 25,000,000.00 |
| | 2 | Supply, Delivery, Installation, Testing and Commissioning of 5 units 1.5tph Multi Stage Rice Mill for Regions VII, VIII, X & XII | 62,900,000.00 | 2 | Supply, Delivery, Installation, Testing and Commissioning of 3 units 1.5tph Multi Stage Rice Mill for Region III | 37,500,000.00 |
| | | | | 3 | Supply, Delivery, Installation, Testing and Commissioning of 3 units 1.5tph Multi Stage Rice Mill for Regions IVB, VII & VIII | 38,100,000.00 |
| | | | | 4 | Supply, Delivery, Installation, Testing and Commissioning of 3 units 1.5tph Multi Stage Rice Mill for Regions X & XII | 37,500,000.00 |

Main Office: CLSU, Science City of Muñoz, Nueva Ecija, Philippines
 Mobile Nos.: (+63) 917-800-4526 / (+63) 917-813-0852

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City



| Bid Sheet (ITB Clause 14.1) | The bid security shall be in the form of a Bid Securing Declaration, or any of the following forms and amounts: | | | | The bid security shall be in the form of a Bid Securing Declaration, or any of the following forms and amounts: | | | | | | | | | |
|--|--|---------------------|---|--|---|---------------|---|--|--|------|----|------------------------|--|---------------------|
| | LOT NO. | ABC | 1. Bid Security in cash, cashier's/manager's check, bank draft/ guarantee or irrevocable letter of credit (2% of the ABC) | 2. Bid Security in Surety Bond (5% of the ABC) | LOT NO. | ABC | 1. Bid Security in cash, cashier's/manager's check, bank draft/ guarantee or irrevocable letter of credit (2% of the ABC) | 2. Bid Security in Surety Bond (5% of the ABC) | | | | | | |
| | 1 | -75,200,000.00 | -1,504,000.00 | -760,000.00 | 1 | 25,000,000.00 | 500,000.00 | 1,250,000.00 | | | | | | |
| | 2 | -62,900,000.00 | -1,258,000.00 | -145,000.00 | 2 | 37,500,000.00 | 750,000.00 | 1,875,000.00 | | | | | | |
| | | | | | 3 | 38,100,000.00 | 762,000.00 | 1,905,000.00 | | | | | | |
| | | | | | 4 | 37,500,000.00 | 750,000.00 | 1,875,000.00 | | | | | | |
| <p>3. Issue / Proposal: Manifestation that the requirement for a valid Certificate of Conformity (COC) to Agricultural and Fisheries Machinery is only applicable for single-pass rice mills and not for multi-stage rice mills.</p> <p>Action Taken/Reply: Technical specifications is amended. Certificate of Conformity (COC) is deleted in the requirement for this bidding project.</p> <table border="1"> <thead> <tr> <th></th> <th>FROM</th> <th>TO</th> </tr> </thead> <tbody> <tr> <td>Technical Requirements</td> <td>1. Valid Certificate of Conformity (COC) to Agricultural and Fisheries Machinery or certification from BAFE of their application for COC or certification from the bidder of their application for COC of Multi Stage Rice Mill.</td> <td>(Not a requirement)</td> </tr> </tbody> </table> | | | | | | | | | | FROM | TO | Technical Requirements | 1. Valid Certificate of Conformity (COC) to Agricultural and Fisheries Machinery or certification from BAFE of their application for COC or certification from the bidder of their application for COC of Multi Stage Rice Mill. | (Not a requirement) |
| | FROM | TO | | | | | | | | | | | | |
| Technical Requirements | 1. Valid Certificate of Conformity (COC) to Agricultural and Fisheries Machinery or certification from BAFE of their application for COC or certification from the bidder of their application for COC of Multi Stage Rice Mill. | (Not a requirement) | | | | | | | | | | | | |
| <p>4. Issue / Proposal: Request that the specification for the single-phase transformer be at least 50 kVA instead of 75 kVA.</p> <p>Action Taken/Reply: Technical specification is retained.</p> | | | | | | | | | | | | | | |
| <p>5. Issue / Proposal: Request for the increase of the project's ABC.</p> <p>Action Taken/Reply: Approved Budget for the Contract (ABC) is retained.</p> | | | | | | | | | | | | | | |
| <p>6. Issue / Proposal: Request clarification if the dust and bran room are included in the requirements.</p> <p>Action Taken/Reply: No. Dust and bran room is only applicable for 2-3tph and 4-5tph multi stage rice mill.</p> | | | | | | | | | | | | | | |
| <p>7. Issue / Proposal: Inquiry if the electricity to power up the welding machines and supplier's machines is readily available on the delivery sites.</p> <p>Action Taken/Reply: Yes. The electricity and warehouses were validated to be ready.</p> | | | | | | | | | | | | | | |
| <p>8. Issue / Proposal: Request clarification on the 50% partial payment: if they could claim the partial payment upon delivery of the major components at the recipients' sites or could be at the supplier's warehouse.</p> | | | | | | | | | | | | | | |

Main Office: CLSU, Science City of Muñoz, Nueva Ecija, Philippines
 Mobile Nos.: (+63) 917-800-4526 / (+63) 917-813-0852

Liaison Office: 3rd Floor, ATI Bldg., Elliptical Road, Diliman, Quezon City




Action Taken/Reply: The 50% partial payment would be claimed upon delivery and inspection onsite (recipient's site).


Issued this 20th day of May 2024 in the Science City of Muñoz, Nueva Ecija, Philippines.


Reviewed and approved by:


NELSON C. SANTIAGO, Ph.D.
 Chairperson, Bids and Awards Committee


RAYMUND JOSEPH P. MACARANAS
 Vice Chairperson


JERRY F. AVELLANOZA
 Regular Member


DONALD V. MATEO
 Technical Member


BENNY P. RODEROS
 End-User/Provisional Member

CONFORMED: _____
 Bidders Name: _____
 Date Received: _____